
eProposal Jan-2009

CALL NO.  406

CONTRACT ID.  162953

MUHLENBERG - OHIO COUNTIES

FED/STATE PROJECT NUMBER  121GR16M038 - FE02

DESCRIPTION  MUHLENBERG-OHIO COUNTIES ~ VARIOUS BRIDGES

WORK TYPE  BRIDGE PAINTING & CLEANING

PRIMARY COMPLETION DATE  7/31/2017

LETTING DATE:  September 30,2016
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 AM EASTERN DAYLIGHT TIME  September 30,2016.  Bids will be publicly 
announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.



TABLE OF CONTENTS

PART I SCOPE OF WORK
• PROJECT(S), COMPLETION DATE(S), & LIQUIDATED DAMAGES
• CONTRACT NOTES
• STATE CONTRACT NOTES
• EXPEDITE WORK ORDER
• SPECIAL NOTE(S) APPLICABLE TO PROJECT
• ASBESTOS ABATEMENT REPORT
• RAILROAD NOTES
• MATERIAL SUMMARY

PART II SPECIFICATIONS AND STANDARD DRAWINGS
• SPECIFICATIONS REFERENCE
• SUPPLEMENTAL SPECIFICATION

PART III EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
• LABOR AND WAGE REQUIREMENTS
• EXECUTIVE BRANCH CODE OF ETHICS
• KENTUCKY EQUAL EMPLOYMENT OPPORTUNITY ACT OF 1978 

LOCALITY 1,2,3,4 / STATE (OVER 250,000)
• PROJECT WAGE RATES LOCALITY 1 / FEDERAL & STATE

PART IV INSURANCE

PART V BID ITEMS

MUHLENBERG - OHIO COUNTIES
121GR16M038 - FE02

Contract ID:  162953
Page 2 of 157



 
 

PART I 
 

SCOPE OF WORK 
 

MUHLENBERG - OHIO COUNTIES
121GR16M038 - FE02

Contract ID:  162953
Page 3 of 157



ADMINISTRATIVE DISTRICT - 02
CONTRACT ID - 162953

COUNTY - MUHLENBERG

PCN - MB08900701601
FE02 089 0070 B00046N

MUHLENBERG COUNTY - 089B00046N CENTAL CITY ROAD
KY 70 OVER PADUCAH AND LOUISVILLE RAILROAD-MP 06.78BRIDGE PAINTING & CLEANING
GEOGRAPHIC COORDINATES LATITUDE 37:18:26.00 LONGITUDE 86:16:07.00

COUNTY - OHIO

PCN - MB09205051601
FE02 092 0505 B00094N

OHIO COUNTY - 092B00094N ROSINE
KY 505 OVER PADUCAH AND LOUISVILLE RAILROAD-MP 11.38BRIDGE PAINTING & CLEANING
GEOGRAPHIC COORDINATES LATITUDE 37:27:01.00 LONGITUDE 86:43:39.00

PCN - MB09212451601
FE02 092 1245 B00109N

OHIO COUNTY - 092B00109N ECHOLS
KY 505 OVER PADUCAH AND LOUISVILLE RAILROAD-MP 01.25BRIDGE PAINTING & CLEANING
GEOGRAPHIC COORDINATES LATITUDE 37:20:09.00 LONGITUDE 86:57:56.00

121GR16M038 - FE02

COMPLETION DATE(S):
COMPLETED BY 07/31/2017 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet web site 
of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/construction-procurement)  
 
The Bidder must download the bid file located on the Bid Express website (www.bidx.com) to 
prepare a bid packet for submission to the Department.  The bidder must submit electronically 
using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives.  When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center.  Non-compliance with 
these directives can result in the enforcement of penalties.  
 
 
SPECIAL NOTE FOR COMPOSITE OFFSET BLOCKS 
Contrary to the Standard Drawings (2016 edition) the Cabinet will allow 6” composite offset 
blocks in lieu of wooden offset blocks, except as specified on proprietary end treatments and 
crash cushions. The composite blocks shall be selected from the Cabinet’s List of Approved 
Materials. 
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REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening.  If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.  
 
For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.   
 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.   
 
The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided. 
 
The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents. 
 
HARDWOOD REMOVAL RESTRICTIONS 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal. 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities. 
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ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 
In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004.  
 
 
06/01/16  
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE 
 

Reciprocal preference to be given by public agencies to resident bidders 

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance 
regarding the bidders residency.  Bidders who want to claim resident bidder status 
should complete the Affidavit for Claiming Resident Bidder Status along with their 
bid in the Expedite Bidding Program.  Submittal of the Affidavit should be done 
along with the bid in Bid Express. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

03/01/2011 
 

MUHLENBERG - OHIO COUNTIES
121GR16M038 - FE02

Contract ID:  162953
Page 8 of 157



 
EXPEDITE PROJECT WORK ORDER

The Contractor may request that the Department expedite the work order for this project to allow for maximization of time to

complete the work.  In order for the Department to accomplish this task, the Contractor may be required to “hand carry” all required

project documentation to facilitate the process.  Immediately UPON NOTIFICATION OF AWARD OF THE CONTRACT, deliver

required project documentation to:

Division of Construction Procurement

200 Mero St.

Frankfort, KY 40602
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SPECIAL NOTES 
DISTRICT NO. 2 

 MUHLENBERG AND OHIO COUNTIES 
BRIDGE CLEANING AND PAINTING 

121GR16M038

FE02 089 0070 B00046N 06.78
Muhlenberg County ~ KY 70 over Paducah and Louisville Railway 

Geographic Coordinates 
Latitude – 37  18’ 26.00’’ 
Longitude – 086  16’ 07.00’’ 

Description 
120’ Riveted Steel Plate Girder Span 

FE02 092 0505 B00094N 11.38
Ohio County ~ KY 505 over Paducah and Louisville Railway 

Geographic Coordinates 
Latitude – 37  27’ 01.00’’ 
Longitude – 086  43’ 39.00’’ 

Description 
55’-76’-50’ Rolled Beam Spans

FE02 092 1245 B00109N 01.25
Ohio County ~ KY 1245 over Paducah and Louisville Railway 

Geographic Coordinates 
Latitude – 37  20’ 09.00’’ 
Longitude – 086  57’ 56.00’’ 

Description 
44’-77’-44’ Rolled Beam Spans

MUHLENBERG - OHIO COUNTIES
121GR16M038 - FE02

Contract ID:  162953
Page 10 of 157



SPECIAL NOTES FOR CLEANING AND PAINTING 

SPECIAL NOTE FOR BIDDING PREQUALIFICATION AND STAFFING 

SPECIAL NOTE FOR ALLOTED DAYS AND LIQUIDATED DAMAGES FOR BRIDGE 
SPANS CARRYING PADUCAH AND LOUISVILLE RAIL WAY 

SPECIAL NOTE FOR SURFACE PREPARATION AND PAINT APPLICATION 

SPECIAL NOTE FOR WASTE MANAGEMENT 

SPECIAL NOTE FOR RECYCLABLE SURFACE PREPARATION RESIDUE 
MANAGEMENT 

SPECIAL NOTE FOR OPTIONAL SURFACE PREPARATION 

SPECIAL NOTE FOR QUALITY CONTROL 

SPECIAL NOTE FOR PAINT 

SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY REGULATIONS 

SPECIAL NOTE FOR PRE-BID CONFERENCE 

SPECIAL NOTE FOR PAYMENT 

SPECIAL NOTE FOR STENCILING 

SPECIAL NOTE FOR UTILITIES AND SIGNS 

SPECIAL NOTE FOR WEIGHT LIMITS ON STRUCTURE 

SPECIAL NOTE FOR CAP RETROFIT  

SPECIAL NOTE FOR REPLACING EXPANSION DAMS AND/OR INSTALLING 
ARMORED EDGES FOR CONCRETE ON BRIDGES 

SPECIAL NOTE FOR JOINT SEALING 

SPECIAL NOTE FOR MAINTAINING AND CONTROLLING TRAFFIC 
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SPECIAL NOTE FOR BIDDING PREQUALIFICATION 
AND STAFFING 

Bidders shall be Pre-qualified under I18B – Bridge Painting to have a bid opened and read.

The contractor(s) and or subcontractor(s) performing painting operations shall retain staff meeting 
the requirements listed below for the duration of this contract.  Any production work conducted 
while not meeting these requirements shall not be eligible for payment.  The contractor(s) and or 
subcontractor(s) performing painting operations personnel shall have been directly responsible for 
field operations of a structure painting project containing the requirements listed below.  

1.   A structure over a river or having multiple structures (more than three)  
2.   Having specific containment requirements 
3.   Maintaining vehicular traffic.

The projects shall have been completed to the facility owners’ satisfaction.

The Contractor(s) and or Subcontractor(s) performing the Joint Replacement and Retrofit – Cap 
Wing Wall operations required in this contract (not paint related) shall be Pre-qualified for 
appropriate work items. 
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SPECIAL NOTE FOR ALLOTED DAYS ANDLIQUIDATED DAMAGES 
 FOR BRIDGE SPANS CARRYING PADUCAH AND LOUISVILLE RAIL WAY 

1. COMPLETION DATE.  An allotted number of Calendar days are assigned to the 
each structure over Paducah and Louisville Rail Ways right of ways in this contract as 
shown below. The Contractor has the option of selecting the starting date for allotted 
time given for work specified for each structure over Paducah and Louisville Rail 
Way right of ways.  Once selected, the Department shall be notified in writing of the 
date selected at least two weeks prior to beginning work.  Once the allotted number of 
Calendar day has past all work specified and site remediation must be completed and 
all rigging and containment materials must be removed in the bridge spans over 
Paducah and Louisville Rail Ways right of ways.  

2.  
                  STRUCTURE           NUMBER OF CALENDAR DAYS        COMPLETION DATE 

       089B00046N                                40                                              July 31, 2017 
                  092B00094N                                40                                              July 31, 2017 
                  092B00109N                                40                                              July 31, 2017 

Contrary to Section 108.07.03, the Engineer will begin charging calendar days for this 
structure on the day the Contractor starts work involving Paducah and Louisville Rail 
Way Oversite. 
Should repair work be completed and no railroad involvement required before cleaning 
and painting operations commence, charging of calendar days will be stopped. The 
Engineer will restart charging calendar days on the day railroad involvement is required 
for Cleaning and Painting operations.

2. LIQUIDATED DAMAGES.  Contrary to the Transportation Cabinet, Department of 
Highway’s Standard Specifications for Road and Bridge Construction, Section 108.09,   a 
liquidated damage of $1,500.00 per day shall be assessed to the Contractor for each day 
past the allotted days given for each structure.  

All construction must be completed in accordance with the seasonal and weather 
limitations specified in Section 614 of the KYTC specification as applicable.  No 
extension of Contract time will be granted due to inclement weather or temperature 
limitations that occur due to starting work on the Contract or a structure late in the 
construction season.  Should the work specified in the contract not be completed by the 
end of the 2014 season, see Section 614.03.02 of the Standard Specification.
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SPECIAL NOTE FOR SURFACE PREPARATION AND PAINT APPLICATION

All structural steel shall be cleaned and painted in accordance with the Kentucky Transportation 
Cabinet, Department of Highways, Standard Specifications for Road and Bridge Construction 
(current edition), and the following requirements:  

A. SUBMITTALS 

The Contractor shall comply with the submittal requirements detailed in Section 108 
of the 2012 Standard Specifications for Road and Bridge Construction and submit 
the following written items to the Project Engineer 14 days prior to the Pre-
Construction Conference:

1. A detailed Progress of Work Schedule. The Progress of Work Schedule will be reviewed
and approved by the KYTC Engineer.

2. Traffic Control Plan.  The Traffic Control Plan will be reviewed and approved by the
KYTC Engineer.

3. Worker Protection Plan. The Worker Protection Plan will be reviewed by the KYTC
Engineer.

4. Environmental Compliance Plan, including a Waste Management and a Ground Water
and Surface Water Protection Plan. The Environmental Compliance Plans will be
reviewed by the KYTC Engineer.

5. Manufacturers’ recommended Film Thickness and application conditions for the coating
system to be used.

6. Rigging and Containment Plan, Design for rigging and containment shall be signed and
stamped by a licensed Kentucky professional engineer.  The design for containment will
be reviewed by the KYTC engineer.

All submittals must be received, accepted and/or approved prior to beginning any work. 

B. CONTAINMENT

All structural steel shall be totally enclosed during all phases of the work.  All containment shall 
meet the criteria for SSPC Guide 6 – Containment Classification Class 2A for cleaning and 
painting of structural steel bridges.

Air Pressure- Negative air pressure meeting the requirements for Type H2 shall be maintained. 

Air Movement- A minimum air movement in containment is not specified but the contractor 
shall demonstrate that the air movement in the containment will provide the necessary 
engineering control to comply with OSHA worker safety requirements (i.e., lead standards as 
required by 29 CFR 1926).

Emissions - Quantity of emissions from containment for structural steel bridges shall be assessed 
using Method A – Visible Emissions of SSPC Guide 6 - Level 1 Emissions. Emissions shall be 
monitored for at least 15 minutes and reported in the logbook (SEE SPECIAL NOTE FOR 
QUALITY CONTROL) at least once for every four (4) hours of cleaning and painting.
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Quantity of emissions from containment shall be assessed using Method G – Visual Assessment 
of Site Cleanliness.  Results of the Method G assessment shall be reported in the logbook (SEE
SPECIAL NOTE FOR QUALITY CONTROL).
Observance of emissions at any time may require (at the discretion of the Engineer) that cleaning 
and painting cease until the containment is sufficient to prevent emissions.    

Provide proper (OSHA COMPLIANT) lighting on all operations (i.e. surface preparation, 
painting and inspection).  Lighting for QA inspection shall meet the criteria described in SSPC
Guide 12 (Guide for Illumination of Industrial Painting Projects) for inspection. 

The Contractor shall conduct EPA Ambient Air Monitoring for Toxic Metals (TSP-Lead) in 
accordance with 40 CFR 50 throughout all cleaning and painting operations Background 
monitoring shall be conducted for a minimum of 3 days prior to mobilization of equipment and 
installation of containment materials.  Additional monitoring may be requested at the discretion 
of the Engineer.  Select an analytical laboratory which is approved to perform TSP-Lead 
analyses through the National Environmental Laboratories Accreditation Program (NELAP).  
Submit certified analytical results for each sample to the Engineer within 5 days of obtaining the 
sample.   Emissions monitored by this method shall not exceed 1.5 micrograms per cubic meter 
(μg/m3) as a 90 day average as defined in the National Ambient Air Quality Standard (NAAQS) 
for Lead.  Calculations to determine adjusted acceptable allowances based on NAAQS and site 
specific schedules are detailed in SSPC Technology Guide No. 6 and SSPC Technology Update 
No. 7.

The contractor shall provide OSHA compliant safe access for all cleaning, painting, and 
inspections.

Wastes and residue deposited on the containment materials shall be collected daily.  In addition, 
containment materials shall be cleaned prior to moving/dismantling.  The Engineer may direct 
additional cleaning as conditions warrant.

C. SURFACE PREPARATION 
Solvent Cleaning
All visible grease and oil shall be removed from the surface prior to abrasive blast cleaning.  The 
surface shall be cleaned in accordance with SSPC-SP 1 to remove oil, grease, and any other 
surface contaminants. Only solvents or detergents that are acceptable to the coating manufacturer 
and the Department shall be used. A clean cloth shall be used for the final wiping of the cleaned 
surface.  All solvent cleaning materials shall be collected, handled, stored, and disposed of as 
hazardous waste.   

Compressed Air 
Compressed air used for any work shall be free from oil and/or water.  The cleanliness of the 
compressed air shall be in accordance with ASTM D 4285 (blotter test). The cleanliness of the 
compressed air shall be verified at least once per shift per compressor or as directed by the 
Engineer.
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Abrasive Blast 
All structural steel shall be abrasive blast cleaned to an SSPC-SP 10/NACE NO. 2 “Near White 
Metal Blast Cleaning” standard as described in the current SSPC documents.  After blast 
cleaning all surface imperfections that remain (e.g. sharp fins, sharp edges, weld splatter, burning 
slag, scabs, slivers, etc.) shall be removed.  The abrasive blast profile shall be angular, 1.5 to 4.5 
mils as measured in accordance with ASTM D 4417 Method B.

Abrasive Media 
Clean, dry, uniformly graded recyclable steel grit or grit/shot abrasive mix shall be used to 
produce an angular profile for blast cleaning that is free of oil, soluble salts and other similar 
substances which could contaminate the blasted surface.  The abrasive shall meet the SSPC-AB 
2 “Cleanliness of Recycled Ferrous Metallic Abrasive” standard. 

Residual lead paint may still be on bridge.  The Contractor is advised to take all necessary 
protective measures including worker safety and environmental regulations when performing 
surface preparation.  The Department will not consider any claims based on residual lead paint. 

E. PAINT APPLICATION 
Areas shall not be painted until they have been inspected and approved by the Engineer.  Paint 
shall be applied only to clean, dry surfaces. Ensure that the appropriate surface condition, as 
described in the Abrasive Blast Cleaning section, is present at the time of primer application (i.e. 
re-treat if rust-back occurs). Apply a Class II (Type I or Type II) system from the approved list 
referenced in the SPECIAL NOTE FOR PAINT.
   
All coatings shall be applied within manufacturers recommended dry film thickness range. 
Comply with KYTC “Standard Specifications for Road and Bridge Construction” Section 
614.03.02 and coatings supplier recommended conditions for application.

The finish coat shall be gray closely approaching Federal Standard 595 Color FS X6187.

Damages - All steps necessary to preclude damage to public property from paint overspray shall 
be taken.  These steps shall include changes in the type of containment or cessation of spraying 
operations. The contractor shall be solely responsible for any damages arising from the painting 
operations.

Repair of paint defects - All defects in the new paint shall be repaired
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F.  BRIDGE CLEANING AND PREVENTATIVE MAINTENANCE 
Remove all debris and clean all abutment and pier caps, pedestals and abutment back walls. 
Cleaning shall be done with pressure washing equipment. Equip the pressure washer(s) with 
calibrated gage(s) and pressure regulators to ascertain and regulate water pressure.  All 
equipment for pressure washing shall be operated at a minimum pressure of 3500 psi to 4,500 psi 
with fan tips and or 0 degree spinner tips as determined by the engineer at the working location 
with a minimum flow rate of 3.5 gal/minute provided that these pressures do not disturb intact 
existing coatings.  Pressure and flow rates shall be reduced or increased to a level satisfactory to 
the Engineer should any existing intact coating is disturbed due to power washing procedures.  
The washing wand must be approximately perpendicular to the washed surface and within a 
maximum 12 inches of the surface.  Wand extensions greater than 36 inches will be subject to 
Central Office Division of Construction approval.  Use clean potable water for all pressure 
washing.
All abutment and pier caps, pedestals and abutment back walls shall have concrete coating 
applied to after all debris are removed and power washing is complete.  Use compressed air to 
remove any loose debris from the concrete surfaces that are to be coated after power washing.  
See concrete coating diagram.  All coatings shall be applied within manufacturers recommended 
dry film thickness range. Comply with KYTC “Standard Specifications for Road and Bridge 
Construction” Section 614.03.02 and coatings supplier recommended conditions for application.  
Allow the surfaces to be coated to dry a minimum or 24 hours before any coating is applied.  The 
coating must be applied within 72 hours of pressure washing.  All coating application shall be 
executed using brushes, rollers, etc.  Spray application will be permitted if containment is in 
place for structural steel paint application. Use one of the following coating systems from the 
manufacture listed below shall be used.  The Department requires acceptance testing of samples 
obtained on a per-lot basis per-shipment.  The Division of Materials shall perform acceptance 
testing.

               Manufacture      Prime Coat                          Finish Coat 

            Sherwin Williams                     Macropoxy 646                   Acrolon 218 HS 

            PPG                                           Amberlock 2                        Devoe Devflex HP 

            Carboline -                                Carboguard 890                 Carbothane 133 HB 

            Tnemec -                                    Elastogrip 151                    EnviroCrete 156 

                 The finish coat color shall closely match the existing concrete. 

See attached detailed drawings for locations of specified work for each structure.   

All cost for cleaning and preventive maintenance shall be consider incidental to Clean and 
Paint Structural Steel. 
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G. PAINT STORAGE, HANDLING, SAMPLING, MIXING AND THINNING 
A paint storage site for receiving and storing paint delivered for use on the project shall be 
established.  The paint storage site shall be located separate from the job site.   All new paint 
shall be received at the storage site for inventory and acceptance testing.  At that time, have the 
Contractor’s QC inspector (SEE SPECIAL NOTE FOR QUALITY CONTROL) and the 
Department’s inspectors independently inventory the supplied paint by batch number and 
quantities delivered.  Their tallies shall be compared and any differences resolved.  The 
Department’s inspector examines all paint containers delivered and rejects those with 1) broken 
seals, 2) rust, 3) and altered, missing or illegible batch numbers or labels. The Department’s 
inspector numbers and initials each container with an indelible marker.  A representative of the 
Department samples each lot of material (SEE SPECIAL NOTE FOR PAINT).  Rejected paint 
containers shall be labeled “REJECTED” and dispose of them promptly.   
The unapproved and/or rejected containers of paint shall be stored separately from those that 
have been approved.  No paint shall be permitted at the actual job site until the Division of 
Materials has approved it. 

Both the Contractor’s QC inspector and the Department’s inspector shall conduct a daily start-up 
inventory of containers of approved paint brought to the job site noting batch numbers and the 
Department inspector’s container number.  At the end of the work day, the QC inspector and the 
Department’s inspector shall conduct another inventory noting the number of paint containers 
expended, Department inspector’s inventory numbers, and types of paint.  Paint containers 
brought on the job site and not used shall be inventoried.  Re-inventory those when they are 
taken back to the job site to be used.

The addition of solvents to paint shall be permitted only by written approval from the Engineer.  
Use only new solvents supplied by the paint manufacturer.  Solvents shall only be used at the job 
site in the presence of the Department inspector.  Solvents from new, unopened containers with 
the solvent manufacturer’s labeling intact shall be used.  The QC inspector shall record locations 
where solvent-thinned paint was used.
Solvents used for cleaning at the job site shall be kept in sealed containers away from mixing 
operations.  Solvents used to clean brushes, rollers, or spray equipment shall be collected in 
sealed containers and stored as a hazardous waste.

The paint manufacturer shall be required to provide a technical representative at the job site 
when requested by the contractor or the Department at no additional cost to the Department. 

H. WORKMANSHIP
All structural steel surfaces shall be properly cleaned and painted to the satisfaction of the 
Engineer.  There shall be no provision for missed areas or substandard work regardless of size of 
the area in question.  All improperly prepared or painted surfaces shall be repaired to meet 
the provisions of this specification.

Allowable field variation of the color of all cured finish coats on structural steel shall be 2.0 E*.
These values shall be obtained from a spectrophotometer utilizing a D65 illuminant at 45
illumination and 0  viewing with a 2  observer.  The reference for this test shall be readings 
obtained on the initial test patch (SEE SPECIAL NOTE FOR QUALITY CONTROL).
Surfaces with finish coats with color variations exceeding the 2.0 E* value shall be repainted at 
the option of the Engineer. 
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I. MEASUREMENT.   
Clean and Paint ~ Structural Steel: The Department will not measure the quantity.  

J. PAYMENT. 
Clean and Paint Structural Steel (08434): Payment at the contract lump sum price includes all 
labor, materials, rigging, containment, and all incidental items necessary to complete the work in 
accordance with these Notes, Plans, the Standard Specifications or as directed by the Engineer. 
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SPECIAL NOTE FOR WASTE MANAGEMENT 

All wastes shall be collected and placed in appropriate containers on a daily basis. (SEE
SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY REGULATIONS).

Industrial waste 
Dispose of industrial wastes (non-hazardous wastes) such as paint buckets, paint-contaminated 
rags, rollers, clogged spray hoses and brushes. Store industrial waste in appropriate containers, 
and appropriately labeled, prior to disposal. Industrial waste containers not covered or designed 
to prohibit entry of water, must be included in and comply with Ground Water and Surface water 
Protection requirements (SEE SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER 
SAFETY REGULATIONS - D. Groundwater and Surface water Protection).

Hazardous Waste 
Hazardous materials shall be stored separate from paint debris.  All non-reusable solvents used in 
cleaning shall be considered hazardous waste.  Store solvent wastes in separate containers (i.e. 
not with the paint debris). 

The Department will provide a site on its property for the Contractor to erect a temporary storage 
facility. Store surface preparation debris and hazardous wastes at that site, in a secured six-foot 
high chain-link fence enclosure. The enclosure shall be built in accordance with Standard
Drawing No. RFC-001-07 of the Kentucky Department of Highways Standard Drawings Book, 
with the exception that concrete is not required for installation of posts. The fence of the 
storage area must be firmly attached to metal posts and have a locked gate.   The gate shall be 
secured to the fence post by a chain and a lock. Each side of the enclosure shall have appropriate 
placards forbidding unauthorized entrance and announcing that the area is a storage site for lead 
and hazardous wastes. Cover the ground where the containers will be stored with a waterproof 
tarpaulin. The contractor shall maintain the tarpaulin to avoid tears or punctures.  Drums shall be 
set on skids that are placed on the tarpaulin.   There shall be an adequate aisle space between the 
rows of stored drums so that the drums and labels can be inspected at any time. Areas around roll 
off containers shall be covered with tarpaulins.  Tarpaulins shall be cleaned daily to remove 
collected lead bearing debris.  The storage area shall be maintained / operated to prevent 
releases.  The storage area shall have a spill clean-up kit.  The kit shall include, but not be limited 
to shovel, broom, dustpan and absorbent material for solvents.  There shall be access to 
communications or alarms whenever authorized personnel are in the storage compound. 

The designated temporary storage facility shall be constructed and accepted by the Engineer 
prior to the onset of operations at the job site.  The temporary storage facility shall be maintained 
during the active cleaning and painting of the bridge and return the site to its original state when 
the work is completed. 

The Contractor shall be solely responsible for the management and the disposal of all hazardous 
waste generated during the cleaning and painting operations in accordance with the Kentucky 
Revised Statutes, Chapter 224, Subchapter 46, and the Kentucky Administrative Regulations 
promulgated pursuant thereto. 
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The Kentucky Transportation Cabinet will file a Notification of Hazardous Waste Activity with 
the Kentucky Division of Waste Management to obtain an EPA Identification Number in 
accordance with 401 KAR 32:010, Section 3.  The Cabinet will provide the Contractor with this 
EPA ID number to be used in hazardous waste management in compliance with 401 KAR 
32:010, Section 3 (1). 

The Contractor shall be responsible for furnishing appropriate U.S. DOT containers that are 
made or lined with materials which are compatible with the hazardous waste to be stored in 
accordance with 401 KAR 35:180, Section 3.  All hazardous wastes collected at the job site 
shall be placed in those containers for transport to the storage site. The containers shall be used 
and managed at the job site and at the storage site in accordance with 401 KAR 35:180.  Prior to 
the transfer of the containers of hazardous waste from the job site to the storage area, the 
containers shall be correctly sealed, labeled, marked and placarded as defined in the pre-transport 
requirements of 401 KAR 32:030.

Each container shall be labeled “Hazardous Waste” and the date clearly marked when the 
hazardous waste is first added to the container in compliance with 401KAR 35:180, Section
4(3).  That date marked is the start date of the seventy-five (75) day storage period 

The generator for the waste under this contract is the Kentucky Transportation Cabinet.  All 
records including the labels on the waste containers and the manifests shall be completed using 
the Transportation Cabinet as the generator.   

The Department requires that all hazardous waste shall be removed within seventy-five (75) days 
of the accumulation start date.   The Contractor shall select a registered hazardous waste 
transporter to transport the containers of hazardous waste generated during the painting 
operations to a permitted hazardous waste treatment, storage or disposal facility.  The hazardous 
waste must be manifested with a Uniform Hazardous Waste Manifest that is to be completed, in 
entirety, as per the regulations of 401 KAR 32:020 and 401 KAR 32:100.   Copies of all 
manifests with the Land Disposal Restriction Notice must be provided to the Project Manager 
and the Central Office, Division of Construction.  Final partial payment of 15% for the 
project will not be released until the Department receives all copies of the manifests. 

Failure to remove the hazardous waste within Seventy-Five (75) days shall result in a 
performance penalty of Two Thousand Dollars ($2,000.00) per drum per day or Eight
Thousand Dollars ($8,000.00) per cubic yard per day that the containers are left in storage.  
This penalty is in addition to any fines that may be assessed by regulatory agencies other than the 
Transportation Cabinet. 

PAYMENT 
All cost for Industrial and Hazardous waste disposal shall be considered incidental to the lump 
sum bid for: Clean and Paint Structural Steel (08434).

MUHLENBERG - OHIO COUNTIES
121GR16M038 - FE02

Contract ID:  162953
Page 21 of 157



SPECIAL NOTE FOR RECYCLABLE SURFACE PREPARATION RESIDUE 
MANAGEMENT 

The surface preparation debris generated at structural steel bridges shall be transported and 
recycled as a commercial substitute material in a recycling effort. All waste/debris collection, 
handling, storage, transportation, and disposal shall be the responsibility of the contractor. 

Abrasive Media 
Clean, dry, uniformly graded recyclable steel grit or grit/shot abrasive mix shall be used to 
produce an angular profile for blast cleaning that is free of oil, soluble salts and other similar 
substances which could contaminate the blasted surface.  The abrasive shall meet the SSP-AB 2
“Cleanliness of Recycled Ferrous Metallic Abrasive” standard. 

Collection, Handling, and Storage of Wastes and Surface Preparation Debris 
A “Competent Person for lead abatement” as defined by OSHA 1926.62 shall be on site during 
any operations which disturb lead. The “competent person” shall have successfully completed 
the SSPC C3 “Supervisor/Competent Person Training for De-leading of Industrial Structures” or 
equivalent training. 

All surface preparation debris shall be collected separate from waste materials and placed in 
appropriate containers on a daily basis.  (See Special Note for Environment and Employee 
Safety Regulations)

Surface preparation debris 
Surface preparation debris shall be separated from all wastes. While on-site, the surface 
preparation debris shall be managed as lead containing material.  Precautions shall be taken to 
protect employees and the public from exposure to lead.  Handling and storage of surface 
preparation debris shall be accomplished to prevent releases to the environment.  

The Department will provide a site on its property for the Contractor to erect a temporary storage 
facility. Store surface preparation debris and hazardous wastes at that site, in a secured six-foot 
high chain-link fence enclosure. The enclosure shall be built in accordance with Standard 
Drawing No. RFC-001-07 of the Kentucky Department of Highways Standard Drawings Book, 
with the exception that concrete is not required for installation of posts. The fence of the 
storage area shall be firmly attached to metal posts and have a locked gate.   The gate shall be 
secured to the fence post by a chain and a lock. Each side of the enclosure shall have appropriate 
placards forbidding unauthorized entrance and announcing that the area is a storage site for lead 
and hazardous wastes.  The ground where the containers will be stored shall be covered with a 
waterproof tarpaulin. The contractor shall maintain the tarpaulin to avoid tears or punctures.  
Drums shall be set on skids that are placed on the tarpaulin.   There shall be an adequate aisle 
space between the rows of stored drums so that the drums and labels can be inspected at any 
time. Areas around roll off containers shall be covered with tarpaulins. Tarpaulins shall be 
cleaned daily to remove collected lead bearing debris.  The storage area shall be maintained / 
operated to prevent releases.  The storage area shall have a spill clean-up kit. The kit shall 
include, but not be limited to shovel, broom, dustpan and absorbent material for solvents.  There 
shall be access to communications or alarms whenever authorized personnel are in the storage 
compound.  
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The designated temporary storage facility shall be constructed and accepted by the Engineer 
prior to the onset of operations at the job site.  The temporary storage facility shall be maintained 
during the active cleaning and painting of the bridge and return the site to its original state when 
the work is completed. 

The Contractor shall be solely responsible for the management and the disposal of all surface 
preparation debris and hazardous waste generated during the cleaning and painting operations.  
Hazardous wastes shall be managed in accordance with the Kentucky Revised Statutes, Chapter 
224, Subchapter 46, and the Kentucky Administrative Regulations. 

The Contractor shall be responsible for furnishing appropriate U.S. DOT-specified containers 
that are made or lined with materials that are compatible with the surface preparation debris per 
49CFR173.213 (non-bulk containers) or 49CFR173.240 (bulk containers).  All surface 
preparation debris collected at the job site shall be placed in those containers for transport to the 
storage site.  Prior to the transfer of the containers of surface preparation debris from the job site 
to the storage area, the containers shall be correctly sealed, labeled, marked and placarded as 
defined in the pre-transport requirements of 49CFR172.301 (non-bulk containers) or 
49CFR172.302 (bulk containers).  The Contractor shall check with the recycler and the 
transporter to insure that containers acceptable to both parties are employed. 

The Contractor shall be responsible for the quality of the surface preparation debris placed in 
disposal containers.  Under NO circumstances shall the debris become wet or be co-mingled with 
miscellaneous wastes.  

Transportation and recycling 
All surface preparation debris shall be transported for recycling within 90 days of initial 
container filling operations. The contractor shall contact the recycler to arrange for the delivery 
of the surface preparation debris. The recycler is: The Doe Run Company: Resource Recycling 
Division, HC1 Box 1395, HWY 10K, Boss, MO 65440, phone (573) 626-4813, fax (573) 626-
3304, email www.doerun.com. The contractor will complete the Doe Run Supplier Profile Form 
and provide copies of it to both Doe Run and the Engineer prior to transporting the surface 
preparation debris. 

The contractor shall select a registered hazardous material (HAZMAT) transporter for 
transportation of the surface preparation debris. The contractor shall provide the necessary waste 
storage/transportation containers. The contractor shall arrange for the pick-up of the containers 
and delivery to the recycler. 

NOTE: The contractor shall be responsible for the condition of the surface preparation 
debris provided to the recycler. Surface preparation debris that is wet debris or that is co-
mingled with other waste will be rejected by the recycler. If that occurs, the contractor 
must dispose of the debris as a hazardous waste. The contractor must promptly inform the 
Engineer in that event so that KYTC can obtain the proper permitting from the Kentucky 
Environmental and Public Protection Cabinet. Additionally, the contractor shall be 
responsible for all transportation costs, hazardous waste disposal costs and fines that are 
incurred.   
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The contractor shall supply the Engineer with all weight tickets for the commercial substitute 
material transported and delivered to the recycler and all Certificates of Recycling issued by the 
recycler for material deliveries related to this project. Final partial payment of 15% for the 
project shall not be released until the Engineer has received these documents.  

PAYMENT 
All cost for the management and the disposal of all surface preparation debris and hazardous 
waste generated during the cleaning and painting operations shall be considered incidental to the 
lump sum bid for Clean and Paint Structural Steel (08434).
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SPECIAL NOTE FOR QUALITY CONTROL 

The contractor shall provide QC inspectors to monitor all work, insure that all work is completed 
in accordance with the Special Notes and Standard Specifications, and record inspection results. 
All QC inspectors shall possess at a minimum one of the following certifications: SSPC-BCI 
level 1 or NACE CIP level 1 & CIP One Day Bridge Course. The QC inspector(s) shall not 
perform production work that requires QC/QA inspection. The Department’s (QA) inspector 
shall conduct in-progress reviews of the Contractor’s operations and perform follow-up quality 
assurance (QA) inspections after the QC inspector has certified that a portion of work is 
complete. 

Progress of Work - Work shall proceed by sections, bays or other readily identifiable parts of 
the structure.  All work shall proceed from top to bottom of the structure.  The work shall be 
broken down into adjacent sections (control areas) separated by bulkheads. Bulkheads shall be 
sealed to the containment and meet all SSPC Guide 6 – Containment Classification Class 2A 
requirements. Only one phase of work shall be permitted in a given control area at any time.  

In any control area, Quality Control Point inspection and approval shall precede the start of 
succeeding phases of work.  Quality Control Points are progress milestones that occur when one 
phase of work is complete and ready for inspection prior to continuing with the next operational 
step.  At those points, the Contractor shall provide the Departments QA inspectors with OSHA 
compliant access to inspect all pertinent surfaces. If QA inspection indicates a deficiency, that 
phase of the work shall be corrected and re-inspected prior to beginning the next phase of work. 

A.  CLEAN AND PAINT STRUCTURAL STEEL 

Quality Control Point  QC Inspection Function 

1.     Surface Preparation   
   A.  Solvent Cleaning  Visually inspect. 
   B.  Abrasive Blast Cleaning  Measure profile 

Visually inspect for cleanliness.  
   
2. Prime Coat Application  Check for dry film thickness,  

and defects in paint 
   
3. Intermediate Coat 

Application  
 Check for dry film thickness,  

and defects in paint 
   
4.     Finish Coat Application  Check for dry film thickness, paint  

appearance, color and quality of application 

The surface profile shall be verified with a minimum of 3 measurements per nozzle per shift.  
Each measurement shall be the average of 3 individual readings.  Individual gage readings and 
averages shall be recorded in the log book.  The Engineer may request additional measurements 
at any time.    
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B. BRIDGE CLEANING AND PREVENTIVE MAINTENANCE

Quality Control Point  QC Inspection Function 

1.     Surface Preparation             QC/QA shall observe wash process to insure all 
parameters are achieved according to Section F 
Special Note for Surface Preparation and Paint 
Application.
Visually inspect.  

4. Prime Coat Application  Check for dry film thickness,  
and defects in paint * 

   
3.    Finish Coat Application  Check for dry film thickness*, paint  

appearance, color and quality of application. 

*Destructive DFTs shall be used.  Contractor shall 
repair all test locations, cost will be considered 
incidental to the contract. 

The QC Inspector shall inspect prepared surfaces to determine whether those conform to the 
specification (see SPECIAL NOTE FOR SURFACE PREPARATION AND PAINT 
APPLICATION). Inspect each individual coat of paint using KM 64-258-08 Procedure C.
Inspect for areas of incomplete coating coverage and coating defects.  The Engineer may request 
tests, including destructive DFT tests, at additional sites or he may elect to perform additional 
tests. 

The QC inspector shall maintain a handwritten record of all-painting activities, operations and 
inspections in the log book(s).  At a minimum, the following information must be recorded:  

1. all paint inventory and approval information,  
2. daily records of ambient conditions (including all measurements taken),  
3. daily progress of work information including start-up/shut-down times, bridge locations 

by control numbers, structural steel components by proper terminology and pertinent 
operations by control points, and

4. QC inspection information including evaluations at control points, rework comments, or 
approvals.

Make entries on consecutive pages of the logbook (in indelible ink) and make corrections by 
marking through mistakes with a single line.  Do not remove pages or erase or obliterate entries 
in the logbook. 

The QC inspector and QA inspector shall jointly assign adjacent control areas consecutive 
numbers and a short description defining their location. After completion of a phase of work in a 
control area, the QC inspector shall perform an inspection and shall determine whether the area 
has been satisfactorily prepared.  If work in a control area is unsatisfactory, the QC inspector 
shall require the contractor to make the necessary corrections.  That process shall be repeated as 
necessary until suitable corrections have been made.  All logbooks shall be maintained at the job 
site at all times during the project, made available, upon request, to the Department’s 
representatives and submitted to the Engineer at the end of the project for his review and records. 
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Test Patch - Prior to initiation of painting, prepare at least one test patch in each Section of work 
to serve as a standard for reference during the balance of the painting operations.  The test patch 
shall be located at an accessible area incorporating surface types of the project.  Use the specified 
surface preparation on a surface with at least 20 ft2 per application method per coating plus 20 ft2

for surface preparation. When Central office personnel, the Engineer, QC inspector, and the QA 
inspector, agree that the appropriate level of cleanliness and surface preparation have been 
achieved, the contractor shall apply a clear sealer, supplied by the coatings manufacturer, to at 
least 20 ft2 of the prepared surface. The contractor will then apply coating to the remainder (at 
least 20-ft2) of the test patch. Set aside the test patch area as a standard for proper application and 
appearance.  Do not paint the reference areas until the balance of the project is completed. After 
the project is complete, re-blast the area of the test patch with clear sealer, and apply all specified 
coatings. Apply all coatings, including the clear sealer, in the presence of Central Office 
personnel, the Engineer, the QA inspector, QC inspector, and a technical representative of the 
paint manufacturer.  If QC and QA inspectors agree, clear coat preservation of the test patch may 
be replaced with pictorial records. 

PAYMENT 
All cost to provide QC inspectors shall be considered incidental to the lump sum bid for:  
Clean and Paint Structural Steel (08434). 
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SPECIAL NOTE FOR PAINT 

Use a coatings system from an approved supplier.  A list of approved suppliers shall be found in 
the Department’s List of Approved Materials maintained by the Division of Materials.  All paint 
supplied shall conform to the applicable Special Notes contained in this proposal. The 
Department requires acceptance testing of samples obtained on a per-lot basis per-shipment.  The 
Division of Materials shall perform acceptance testing.  At his option, the Engineer may elect to 
conduct more frequent sampling and testing.   Test samples shall be taken at the Contractor’s 
paint storage site. Department personnel shall perform sampling.  Allow (10) working days for 
testing and approval of the sampled paint. 

Note: It is the Contractor’s responsibility to maintain an adequate inventory of approved 
paint.  The Department shall assume no responsibility for lost work due to rejection of 
paint or approved paint subsequently found to be defective during the application process. 
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SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY 
REGULATIONS 

(A)  Governing regulations
The existing paint in this project may contain lead, which is classified as a hazardous 
(toxic) material.  Be knowledgeable of and comply with, all lead-related environmental 
and health regulations governing the Contractor's operations.  Comply with regulations 
current at the time the work is performed and all requirements herein.  Collect, transport 
to waste storage sites, and store hazardous wastes in accordance with applicable 
environmental and health regulations. The contractor is solely responsible for collection, 
transport, storage and disposal of all industrial wastes. 

(B) Liabilities and Obligations 
The contractor shall be solely responsible for compliance with all applicable 
environmental and health and safety regulations to the satisfaction of the applicable 
government regulatory agencies and the Department.  The Department assumes no
obligations or liabilities for work stoppages or fines due to enforcement actions by 
government regulatory agencies or to related delays that the Department deems 
necessary.

(C) State and Local Regulatory Agencies 
State and local regulatory agencies charged with enforcing most regulations affecting the 
generation of hazardous wastes and worker safety issues are:

Kentucky Occupational Safety and Health Program, Labor Cabinet, Commonwealth of 
Kentucky, Frankfort, Kentucky 

Environmental and Public Protection Cabinet, Commonwealth of Kentucky, Frankfort, 
Kentucky

(D)       Groundwater and Surface water Protection  
The contractor shall prepare and implement a groundwater and surface water protection 
plan in accordance with 401 KAR 5:037 (Ground Water), KRS 224.70-110 and 401 
KAR 10:031 (Surface water) with the exception that hazardous waste or hazardous 
materials container volume is not limited to greater than 55 gallons or weight to 100 
pounds.
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SPECIAL NOTE FOR PRE-BID CONFERENCE 
DISTRICT 2 ~ Various Counties 

121GR16M038 CID Number 162953 

The Department will conduct a Mandatory Pre-Bid Conference of the subject project on 
Wednesday, September 21st  at 10:00 AM CDT at;

KYTC District 2 Office 
1840 North Main Street 
Madisonville, KY 42431-5003 
Phone: (270) 824-7080

Any company that is interested in bidding on the subject project or being part of a joint 
venture shall be represented at the conference by at least one person of sufficient 
authority to bind the company.  No individual can represent more than one company. 
At the conference a roster shall be taken of the representatives present.  Only companies 
represented at the conference will be eligible to have their bids opened at the date of 
letting.

The purpose of the conference is to familiarize all prospective bidders with the contract 
requirements within the scope of the contract.

Department of Highways officials present at the conference will answer questions 
concerning the projects.
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SPECIAL NOTE FOR PAYMENT 

Payment for cleaning and painting structural steel shall be according to Standard 
Specifications for Road and Bridge Construction (Current Edition) Section 614.05 with 
the following modification to Section 614.05. 

Three-Coat Field Applied System. Partial payments will be based on acceptance of the 
following:

 Surface Preparation        25% 
 Prime Coat        20% 

Intermediate Coat       20% 
 Finish Coat        20% 
 De-rigging, touch-up of de-rigging marks and damage, and 

Environmental documentation     15% 
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SPECIAL NOTE FOR STENCILING 

The Bridge Number, the Month and year of the completion date, and any existing panel 
number system or panel number system set forth in the contract shall be stenciled on the 
structure at locations determined by the Engineer.  Make the legend in letters and 
numerals at a minimum of 3 inches and maximum of 6 inches tall, and use a paint color 
that contrasts with the background. 
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SPECIAL NOTE FOR UTILITIES AND SIGNS 

All utilities, traffic lighting, navigational lighting and traffic signs shall be maintain and 
protected from damage.  

All electric power that may on the structure shall be de-energized.  The Contractor shall 
coordinate with the Department to have the power de-energized. 
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SPECIAL NOTE FOR WEIGHT LIMITS ON STRUCTURE

FE02 075 0256 B00030N 09.87 is rated at 38 tons.

FE02 089 0189 B00038N 00.02 is rated at 49 tons. 

FE02 089 0070 B00046N 06.78 is rated at 84 tons. 

No equipment, materials, vehicles, trailers nor combination of thereof exceeding the load 
rating of each structure listed above shall be placed on or drive across the structure.  If the 
Contractor chooses to stage from the bridge deck he must submit a plan for approval by 
the KYTC Engineer showing placement and weight of all equipment. 
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SPECIAL NOTE FOR CAP RETROFIT 

1. DESCRIPTION.  Perform all work in accordance with the Kentucky 
Transportation Cabinet, Department of Highway’s Standard Specifications for Road and 
Bridge Construction and applicable Supplemental Specifications, the Standard Drawings 
(Current Editions), this Note, and the attached detail drawings.  Section references are to 
the Standard Specifications.  This work consists of the following: (1) Furnish all labor, 
materials, tools, and equipment; (2) Clean Abutment Cap, Install New concrete and steel 
reinforcement and replace fill slope as specified in this note and the attached detail 
drawings; (3) Maintain and control traffic; and (4) Any other work specified as part of 
this contract. 

2. MATERIALS.
A. Class “A” Concrete. See Section 601. 
B. Steel Reinforcement.  Use Grade 60.  See Section 602. 
C. Grouting and Epoxy Bond Coat.  See Section 511. 

3. CONSTRUCTION. 
A. Placing Class A Concrete Place the new Class “A” concrete as shown in  

attached detail drawings.  The surface areas of existing concrete to come in 
contact with the new Class "A" Concrete are to be coated with an epoxy bond 
coat immediately prior to placing new concrete in accordance with Section 
511.  The interfaces of the new and old concrete shall be as nearly vertical and 
horizontal as possible. 

B. Steel Reinforcement. Place all steel reinforcement as specified in this note, 
the attached detailed drawings and section 602 of the standard specification.

C. Cleaning Abutment Cap.  All debris and earth shall be cleaned from the 
abutment cap.  Earth shall place around outside face of new wing wall as 
directed by the Engineer.  Care shall be taken not to drop any debris onto the 
Paducah and Louisville Rail Way tracks below.  All cost for Cleaning the 
Abutment Cap shall be considered incidental to Class A Concrete. 

D. Verifying Field Conditions.  The Contractor shall field verify all dimensions 
before ordering any material.  New material that is unsuitable due to variation 
in existing structure shall be replaced at the Contractors expense. 

E.  Damage to the Structure.  The Contractor shall bear all responsibility and 
expense for any and all damage to the structure during the repair work even to 
removal and replacement of a fall span, should the fallen span result from the 
Contractor’s actions. 

F. Order of Work.  All Retrofit – Abutment Cap work must be completed 
before any cleaning and painting production operations in the adjacent area. 

4. PAYMENT 
A. Concrete Class A (08100). Payment at the contract unit price per Cubic Yard 

is full compensation for placing all new Class A Concrete and all incidental 
items necessary to complete the work within the specified pay limits as 
specified by this note and as shown on the attached detailed drawings. 

B. Epoxy Coated Steel Reinforcement (08150).  See Section 602. 
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SPECIAL NOTE FOR REPLACING EXPANSION DAMS AND/OR 
INSTALLING ARMORED EDGES FOR CONCRETE ON BRIDGES 

1. DESCRIPTION.  Perform all work in accordance with the Kentucky 
Transportation Cabinet, Department of Highway’s Standard Specifications for Road and 
Bridge Construction and applicable Supplemental Specifications, the Standard Drawings 
(current editions), this Note, and the attached detail drawings.  Section references are to 
the Standard Specifications.  This work consists of the following: (1) Furnish all labor, 
materials, tools, and equipment; (2) Remove existing concrete and expansion device(s) 
and/or bridge ends; (3) Install armored edges and new concrete as specified and in 
accordance with the attached detail drawings; (4) Install new joint seals (where required); 
(5) Maintain and control traffic; and (6) Any other work specified as part of this contract. 

2. MATERIALS.
A. Class “M” Concrete.  Use either “M1” or “M2”.  See Section 601. 
B. Structural Steel.  Use new, commercial grade steel suitable for welding.  The 

Engineer will base acceptance on visual inspection.  See Standard Drawing 
BJE-001, current edition. 

C. Stud Anchors.  The armored edge stud anchors are ¾” x 6” embedded stud 
shear connectors conforming to ASTM A108, Grade 1015 (Nelson Studs or 
equal).

D. Steel Reinforcement.  Use Grade 60.  See Section 602. 
E. Epoxy Bond Coat.  See Section 511.
F. 4” Neoprene Strip Seals.  See attached detail drawings and Section 

807.03.03.

3.  EQUIPMENT. 
A. Hammer. Provide Power driven hammers lighter than nominal 45 lb. class.  
B. Sawing Equipment. Sawing equipment shall be a concrete saw capable of 

sawing concrete to the specified depth. 
C. Hydraulic Impact Equipment. Hydraulic Impact/Skid Steer Type 

Equipment with a maximum rated striking Energy of 360 ft-lbs are permitted 
only in areas of concrete removal more than 6 inches away from boundaries of 
surface areas to remain in service. The Contractor is to provide data 
information to the engineer on the equipment they wish to utilize to ensure 
compliance with this note. 

4. CONSTRUCTION. 
A. Remove Existing Materials.  Remove existing Expansion Dam, Bridge End, 

Armored Edges and specified areas of concrete as shown on the attached 
sketches.  Remove debris and/or expansion joint filler as directed by the 
Engineer.  .  Clean and leave all existing steel reinforcement encountered in 
place.  Damaged steel reinforcement will be repaired/replaced as directed by 
the Engineer at no additional cost to the Department. Dispose of all removed 
material entirely away from the job site. This work is incidental to the contract 
unit price for "Expansion Joint Replacement" or “Armored Edge for 
Concrete”.

MUHLENBERG - OHIO COUNTIES
121GR16M038 - FE02

Contract ID:  162953
Page 36 of 157



B. Place New Concrete and Armored Edges.  After all specified existing 
materials have been removed; place new armored edges to match the grade of 
the proposed overlay or to match the original grade (See attached detail 
drawings).  Place the new Class “M” concrete to the scarified grade and finish 
to receive the new overlay or place the new Class “M” concrete to the original 
grade and finish with broom strokes drawn transversely from curb to curb.  
All new structural steel shall be cleaned and painted in accordance with 
requirements of Section 607.03.23, except that surfaces to come in contact 
with concrete are not to be painted.  Blast clean all areas of existing concrete 
and structural steel to come in contact with new concrete until free of all 
laitance and deleterious substances immediately prior to the placement of the 
Class "M" Concrete.  The surface areas of existing concrete to come in contact 
with the new Class "M" Concrete are to be coated with an epoxy bond coat 
immediately prior to placing new concrete in accordance with Section 511.  
The interfaces of the new and old concrete shall be as nearly vertical and 
horizontal as possible. 

C. Additional Steel Reinforcement.  Furnish for replacement, as directed by the 
Engineer, 400 linear feet of #4 steel reinforcing bars in 20’ lengths.  Place 
these bars in areas deemed by the Engineer to require additional 
reinforcement. Field cutting and bending is permitted.  Do not place any 
additional steel reinforcement above the height of the top row of Nelson Studs 
on the armored edges. Ensure that all exposed steel reinforcement is tied in 
accordance with Section 602.03.04 prior to pouring the new Class “M” 
concrete.  Deliver unused bars to the Local County Maintenance Barn. 
Payment will be made in accordance with Section 602.   

D. Stage Construction.  Installation of concrete and armored edges in two (or 
more if specified) stages is necessary.  Join the armored edges at or near the 
centerline of the roadway or lane line, field weld and grind smooth. 

E. Preformed Neoprene Joint Seal.  Place the preformed joint seal in one 
continuous, unbroken length. Place neoprene strip seals as recommended by 
the manufacturer and in accordance with Section 609.03.04 except that shop 
drawings will not be required.

F.  Approach Pavement Repair.  The Contractor shall repair any and all damage 
to the approach pavement due to this construction.  A new asphalt surface 
wedge for all approaches to each structure in this project shall be placed and 
compacted to the satisfaction of the Engineer prior to allowing traffic back 
onto the structure after each section of the joint is replaced.  No additional 
payment will be allowed for this work, as it will be considered incidental to 
the pay item “Armored Edge for Concrete”. 

G. Shop Plans.  Shop plans will not be required.  The Contractor is responsible 
for obtaining field measurements and supplying properly sized materials to 
complete the work. 

H. Order of Work.  All joint replacement work must be completed before any 
cleaning and painting production operations in the adjacent area. 
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5. MEASUREMENT.
A. Expansion Joint Replace - 4".  The Department will measure the quantity in 

linear feet from gutter line to gutter line along the centerline of the joint. 
B. Steel Reinforcement.  See Section 602. 

6. PAYMENT. 
A. Expansion Joint Replace - 4"(03298).  Payment at the contract unit price per 

linear foot is full compensation for removing specified existing materials, 
furnishing and installing the new armored edges, concrete, neoprene strip seal, 
and all incidental items necessary to complete the work (except the overlay 
material) within the specified pay limits as specified by this note and as shown 
on the attached detail drawings. 

B. Steel Reinforcement.  See Section 602.

Residual lead paint may still be on bridge.  The Contractor is advised to take all 
necessary protective measures including worker safety and environmental regulations 
when executing this work.  The Department will not consider any claims based on 
residual lead paint. 
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NOTE FOR RESEALING EXPANSION DAMS 

1. DESCRIPTION.  Perform all work in accordance with the Kentucky 
Transportation Cabinet, Department of Highway’s Standard Specifications for Road and 
Bridge Construction and applicable Supplemental Specifications, the Standard Drawings 
(current editions), this note and the attached detailed drawings.  Section references are to 
the Standard Specifications. This work consists of the following: (1) Furnish all labor, 
materials, tools, and equipment; (2) Remove existing joint seal; (3) Install joint seal as 
specified (4) Maintain and control traffic; and (5) Any other work specified as part of this 
contract.

2. MATERIALS. 

A. Silicone Rubber Sealant. See Section 807.

3. CONSTRUCTION. 

A. Remove Existing Materials.  Remove the existing seal and clean according 
to section 606.03.11 and as directed by the Engineer.  Dispose of all removed 
material entirely away from the job site. This work is incidental to the contract 
unit price for “JOINT SEALING”. 

B. Place New Seal.  After all specified existing materials have been removed; 
place new seal in accordance with section 807.03.05 and 609.03.04 from 
gutter-line to gutter-line including extending through the curbs in one 
continuous operation.

4. MEASUREMENT. 
   

     JOINT SEALING The Department will measure the quantity in linear feet 
from gutter line to gutter line along the centerline of the joint.   The 
Department will not measure the portion of the new seal extending through 
the curbs. 

5. PAYMENT. 

     JOINT SEALING (08540) - Payment at the contract unit price per linear foot 
is full compensation for removing specified existing materials, furnishing and 
installing the new Silicone Sealant, and all incidental items necessary to 
complete the work within the specified pay limits as specified by this note and 
as shown on the attached detail drawings.  The portion of the joint seal 
extending through the barriers will be considered incidental. 

6.         LOCATIONS: 
See attached detailed drawing “Layout Sheet” for each structure for joint location. 
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SPECIAL NOTE FOR MAINTAIN AND CONTROL TRAFFIC 

All lane closures on this project shall be in accordance with Kentucky Department of 
Highways Standard Drawings No. TTC-100, TTC-110 and the FHWA Manual for 
Uniform Traffic Control Devices (Current Editions) unless otherwise specified.
Lane closures should be used only when absolutely necessary and kept to the shortest 
duration possible in order to minimize disruption to the traveling public.   No work will 
be conducted over unprotected traffic at any location.  At the discretion of the Engineer, 
lane closures may be restricted on holiday weekends.  

The contractor shall be required to submit in writing, to the department, his complete 
work schedule 14 days prior to the Pre-Construction Conference. The contractor shall be 
required to coordinate his efforts with those of any other contractor in the construction 
area so as to eliminate any lane closures which conflict with this traffic note. 

In the event it becomes necessary to make emergency repairs at this project by state 
forces or by other outside contractors, the (painting) contractor shall agree to alter his 
work pattern as directed by the engineer so as not to interfere with the emergency work. 

The contractor shall be required to furnish all traffic control devices whenever his 
operations endanger or interfere with vehicular traffic as determined by the engineer.  
The contractor shall furnish any additional traffic control devices necessary to protect 
traffic and his workmen.  Any costs associated with the added traffic control devices 
(including arrow boards) shall be incidental to the contract lump sum amount for 
"maintain and control traffic."  

Placement of all devices for lane closures shall start and proceed in the direction of flow 
of traffic.  Removal of devices shall start at the end of the construction area and proceed 
toward oncoming traffic. The contractor shall provide for the installation of all necessary 
traffic control devices before beginning work and their immediate removal as soon as 
work is suspended or completed.  During the fully operational periods, when no lane 
closures are permitted, all equipment shall be totally removed from the job site.  Traffic 
control signs shall be removed or covered (if left in a curb lane). 

The contractor's vehicles shall always move with and not across or against the flow of 
traffic.  Vehicles shall enter or leave work areas in a manner that will not be hazardous to 
or interfere with normal roadway traffic.  Vehicles shall not park or stop except within 
designated work areas. 

Personal vehicles shall not be permitted to park within the state right-of-way.  The 
contractor's vehicles shall be prohibited from crossing the roadway and all pedestrian 
movement of the contractor's personnel on the roadway shall be limited to within the 
closed work area. 

Any lane or shoulder closure shall include the use of a TMA placed between oncoming 
traffic and equipment or vehicles. 

The Engineer may elect to use Variable Message Boards when necessary. 
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Payment
Payment of the contract lump sum amount for "maintain and control traffic" shall be full 
compensation for all items necessary to maintain and control traffic on this project.  All 
traffic control items shall remain the property of the contractor when the work is 
complete. 

089B00046N, 092B00094N and 092B00109N
Maintain one usable 12 foot minimum lane. Flagging or traffic signals shall be used.  If 
traffic signals are used the Contractor shall use flagging to minimize impact on school 
bus traffic when school is in session.  The Contractor shall be responsible for establishing 
the dates and times when school bus traffic will impact the job site.  The Contractor will 
be permitted to briefly close the structure to traffic using flagging to move any equipment 
that exceeds load rating (See Special Note for Weight Limits on Structure) across the 
structure as directed by the Engineer.  The equipment must be centered on the structure 
and shall not exceed 2 times the load rating for the each structure. 
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Special Note for Railroad Bridges 

 

There are 3 bridges over Railroads on this project: 

1. KY 70 over P&L; 089 B00046N 
2. KY 505 over P&L; 092 B00094N 
3. KY 1245 over P&L; 092 B00109N 

 

Insurance: 

The Contractor shall secure insurance in accordance with the Special Notes for 
Protection of Railroad Interest.  All 3 bridges may be covered under the same policy.  It 
will not be necessary to secure separate policies for each bridge. 

 

Flagging: 

The Contractor will be responsible for ordering flagging services for each bridge 
separately. 
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SPECIAL NOTES FOR 
PROTECTION OF RAILROAD INTEREST 

 
Paducah and Louisville Railway, Inc. 

 
 

I. AUTHORITY OF RAILROAD ENGINEER AND STATE 
ENGINEER: 
A. The authorized representative of the Railroad Company, hereinafter referred to 

as Railroad Engineer, shall have final authority in all matters affecting the safe 
maintenance of Railroad traffic of his Company including the adequacy of the 
foundations and structures supporting the Railroad tracks. 

B. The authorized representative of the State, hereinafter referred to as the 
Engineer, shall have authority over all other matters as prescribed herein and in 
the Project Specifications. 

II. NOTICE OF STARTING WORK: 

A. The Contractor shall not commence any work on Railroad rights of way until he 
has complied with the following conditions: 

1. Given the Railroad written notice, with copy to the Engineer who has been 
designated to be in charge of the work, at least ten (10) days in advance 
of the date he proposes to begin work on Railroad rights of way. If 
flagging service is required, such notice shall be submitted at least 
thirty (30) days in advance of the date scheduled to commence work.  The 
Railroad’s Contact information is on the Summary Sheet. 

2. Obtain written authorization from the Railroad to begin work on Railroad 
rights of way, such authorization to include an outline of specific 
conditions with which he must comply. 

3. Obtain written approval from the Railroad of Railroad Protective Insurance 
Liability coverage as required by paragraph 14 herein. 

4. Furnish a schedule for all work within the Railroad rights of way as 
required by paragraph 7, B, 1. 

B. The Railroad's written authorization to proceed with the work shall include the 
names, addresses, and telephone numbers of the Railroad's representatives who 
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are to be notified as hereinafter required.  Where more than one representative is 
designated, the area of responsibility of each representative shall be specified. 

III. INTERFERENCE WITH RAILROAD OPERATIONS: 

A. The Contractor shall so arrange and conduct his work that there will be no 
interference with Railroad operations, including train, signal, telephone and 
telegraphic services, or damage to the property of the Railroad Company or to 
poles, wires, and other facilities of tenants on the rights of way of the Railroad 
Company. Whenever work is liable to affect the operations or safety of trains, the 
method of doing such work shall first be submitted to the Railroad Engineer for 
approval, but such approval shall not relieve the Contractor from liability.  Any 
work to be performed by the Contractor which requires flagging service or 
inspection service (watchman) shall be deferred by the Contractor until the 
flagging protection required by the Railroad is available at the job site. 

B. Whenever work within Railroad rights of way is of such a nature that impediment 
to Railroad operations such as use of runaround tracks or necessity for reduced 
speed is unavoidable, the Contractor shall schedule and conduct his operations so 
that such impediment is reduced to the absolute minimum. 

C. Should conditions arising from, or in connection with the work, require that 
immediate and unusual provisions be made to protect operations and property of 
the Railroad, the Contractor shall make such provisions.  If in the judgment of the 
Railroad Engineer, or in his absence, the Engineer, such provisions are 
insufficient, either may require or provide such provisions, as he deems 
necessary.  In any event, such unusual provisions shall be at the Contractor's 
expense and without cost and/or time to the Railroad or the State. 

IV. TRACK CLEARANCES 

A. The minimum track clearances to be maintained by the Contractor during 
construction are shown on the Project Plans.  However, before undertaking any 
work within Railroad rights of way, or before placing any obstruction over any 
track, the Contractor shall: 

1. Notify the Railroad's representative at least 72 hours in advance of the 
work. 

2. Receive assurance from the Railroad's representative that arrangements 
have been made for flagging service as necessary. 

3. Receive permission from the Railroad's representative to proceed with the 
work. 

4. Ascertain that the Engineer has received copies of notice to the Railroad 
and of the Railroad's response thereto. 
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V. CONSTRUCTION PROCEDURES 

A. General: 

1. Construction work on Railroad property shall be: 

a) Subject to the inspection and approval of the Railroad. 

b) In accord with the Railroad's written outline of specific conditions. 

c) In accord with the Railroad’s general rules, regulations and 
requirements including those relating to safety, fall protection and 
personal protective equipment. 

d) In accord with all Special Notes, Summaries, and Addendums. 

2. The Railroad requires a submission of construction procedure that meets 
the requirements of these Special Notes and attachments. The Railroad’s 
submittal review period is thirty (30) days.  Resubmissions will be 
reviewed within 2 weeks. 

B. Excavation and shoring: 

1. The sub grade of an operated track shall be maintained with edge of berm 
at least 10'0" from centerline of track and not more than 24 inches 
below top of rail.  Contractor will not be required to make existing section 
meet this specification if substandard, in which case the existing section 
will be maintained. 

2. The Contractor will be required to take special precaution and care in 
connection with excavating and shoring pits, and in driving piles, or 
sheeting for footings adjacent to tracks to provide adequate lateral support 
for the tracks and the loads which they carry, without disturbance of track 
alignment and surface, and to avoid obstructing track clearances with 
working equipment, tools or other material.  The procedure for doing such 
work, including need of and plans for shoring, shall first be approved by 
the Engineer and the Railroad Engineer, but such approval shall not relieve 
the Contractor from liability. 

3. The Contractor shall submit a detailed procedure for the installing of 
sheeting/shoring adjacent to Railroad Tracks. 

4. Shoring protection shall be provided when excavating adjacent to an active 
track or railroad facility or as determined by the Railroad.  Shoring will be 
provided in accordance with AREMA Manual for Railway Engineering 
Chapter 8, part 28; except as noted below. 

5. Shoring may not be required if all of the following conditions are satisfied: 
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a. Excavation does not encroach upon a 1½ horizontal: 1 vertical 
theoretical slope line starting 1’-6” below top of rail and at 12’-0” 
minimum from centerline of the track (live load influence zone). 
 

b. Track is on level ground or in a cut section and on stable soil. 
 

c. Excavation does not adversely impact the stability of a Railroad facility 
(i.e. signal bungalow, drainage facility, undergrade bridge, building, 
etc.) 

 
d. Shoring is not required by any governing construction code. 

 

6. When the track is on an embankment, excavating the toe of the 
embankment without shoring may affect the stability of the embankment.  
Therefore, excavation of the embankment toe without shoring will not be 
permitted. 

7. Trench boxes are prohibited for use on Railroad property within the 
theoretical live load influence zone. 

8. The required protection is the cofferdam type that completely encloses the 
excavation.  Where dictated by conditions, partial cofferdams with opened 
sides away from the track may be used.  Cofferdams shall be constructed 
using steel piling, or when approved by the engineer, steel soldier piles 
with timber lagging.  Wales and struts shall be provided and designed as 
needed.  The following shall be considered when designing cofferdams: 

 
a. Shoring shall be designed to resist a vertical lice load surcharge of 1,880 

lbs. per square foot, in addition to active earth pressure.  The surcharge 
shall be assumed to act on a continuous strip, 8’6” wide.  Lateral 
pressures due to surcharge shall be computed using the strip load 
formula shown in AREMA Manual for Railway Engineering, Chapter 8, 
Part 20. 

 
b. Allowable stresses in materials shall be in accordance with AREMA 

Manual for Railway Engineering, Chapter 7, 8, and 15. 
 

c. A construction procedure for temporary shoring shall be shown on the 
drawing. 

 
d. All shoring systems on or adjacent to Railroad right-of-way shall be 

equipped with railings or other approved fall protection. 
 

e. A minimum horizontal clearance of 10’-0” from centerline of the track 
to face of nearest point of shoring shall be maintained provided a 12’-0” 
roadbed is maintained with a temporary walkway and handrail system. 
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9. The Contractor shall submit the following drawings and calculations (all 
shall be signed/sealed by a Professional Engineer) for the Railroad’s review 
and approval. 

 
a. Six (6) sets of detailed drawings of the shoring systems showing sizes of 

all structural members, details of connections, and distances from 
centerline of track to face of shoring.  Drawing shall show a section 
showing height of shoring and track elevation in relation to bottom of 
excavation. 

 
b. Six (6) sets of calculations of the shoring design.  The drawings and 

calculations shall be prepared by a Licensed Professional Engineer and 
shall bear the Engineer’s seal and signature.  Shoring plans shall be 
approved by the Railroad’s construction engineering and inspection 
representative. 

 
c. For sheeting and shoring within 18’-0” of the centerline of the track, the 

live load influence zone, and in sloes, the Contractor shall use 
interlocked steel sheeting (sheet pile). 

 
d. Sheet pile installed in slopes or within 18’-0” of the centerline shall not 

be removed. 
 

e. Sheet pile shall be cut off a minimum of 3’-0” below the finished grade, 
ditch line invert, or as directed by the Engineer.  The ground shall be 
backfilled and compacted immediately after sheet pile is cut off. 

 
f. A procedure for cutting off the sheet pile and restoring the embankment 

shall be submitted to the Engineer for review and acceptance. 
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C. Demolition Procedure: 

1. Railroad tracks and other railroad property, including signals, structures, 
and other facilities, must be protected from damage during the procedure.  
No crane or equipment may be set on the rails or track structure and no 
material may be dropped on Railroad property. 

2. The Contractor is required to submit a plan showing the location of cranes, 
horizontally and vertically, operating radii, with delivery or disposal 
locations shown.  The location of all tracks and other railroad facilities as 
well as all obstructions such as wire lines, poles, adjacent structures, etc. 
must also be shown. 

3. Crane rating sheets showing cranes to be adequate for 150% of the actual 
weight of the pick.  A complete set of crane charts, including crane, 
counterweight, and boom nomenclature is to be submitted. 

4. Plans and computations showing the weight of the pick must be submitted.  
Calculations shall be made from plans of the existing and/or proposed 
structure showing complete and sufficient details with supporting data for 
the demolition or erection of the structure.  If plans do not exist, lifting 
weights must be calculated from field measurements.  If possible, field 
measurements shall be taken with a Railroad representative present. 

5. A data sheet must be submitted listing the types, size, and arrangements of 
all rigging and connection equipment.  The safe working load capacity of 
all rigging and connecting equipment shall be 150% above the calculated 
weight of the pick. 

6. A complete procedure is to be submitted, including the order of lifts, time 
required for each lift, and any repositioning or re-hitching of the crane or 
cranes. 

7. All erection or demolition plans, procedures, data sheets, etc. submitted 
must be prepared, signed and sealed by a Registered Professional Engineer. 

8. The Railroad’s representative must be present at the site during the entire 
demolition and erection procedure period. 

9. All procedures, plans and calculations shall first be approved by the 
Engineer and the Railroad Engineer, but such approval does not relieve the 
Contractor from liability. 

10. Loads shall not be supported while any trains are passing if that piece of 
equipment has the capacity to foul a 50’ envelope. 
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11. The names and experience of the key Contractor personnel involved in the 
operation shall be included in the Contractor’s means and methods 
submission. 

12. Existing, obsolete, bridge piers shall be removed to a minimum of 3’-0” 
below the finished grade, final ditch line invert, or as directed by the 
Engineer. 

13. A minimum quantity of 25 tons of Railroad approved track ballast may be 
required to be furnished and stockpiled on site by the Contractor, or as 
directed by the Engineer. 

14. On-track or ground debris shields such as crane mats are prohibited. 

15. Overhead Demolition Debris Shield – Shall be installed prior to the 
demolition of a bridge deck or other relevant portions of the superstructure. 

 
a. The demolition debris shield shall be erected from the underside of 

the bridge over the track area to catch all falling debris. 
  

b. The Contractor shall include the demolition debris shield 
installation/removal means and methods as part of the proposed 
Controlled Demolition procedure submission. 

 
c. The demolition debris shield shall provide 23’-0” minimum 

vertical clearance if the existing clearance is less than 23’-0” as 
approved by the Railroad.  Horizontal clearance to the centerline of 
the track should not be reduced unless approved by the Engineer. 

 
d. The vertical clearance ATR (above top of rail) is measured from 

the top of rail to the lowest point on the overhead shielding system 
measured within a distance of 6’-0” out from each side of the track 
centerline.  

 
e. The demolition debris shield design and supporting calculations, 

all signed/sealed by a Professional Engineer, shall be submitted for 
review and acceptance.  

 

f. The demolition debris shield shall have a minimum design load of 
50 pounds per square foot plus the weight of the equipment, 
debris, personnel, and other loads to be carried.  

 
g. The Contractor shall include the proposed bridge deck removal 

procedure in its demolition means and methods and shall verify 
that the size and quantity of the demolition debris generated by the 
procedure does not exceed the shield design loads. 
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h. The contractor shall clean the demolition debris shield daily or 
more frequently as dictated either by the approved design 
parameters or as directed by the Engineer.  

 

16. Vertical Demolition Shield – This type of shield may be required for 
substructure removals in close proximity to track and other facilities, as 
determined by the Engineer. 

a. Prior to commencing the demolition activity, the Contractor shall 
install a ballast protection system consisting of geotextile to keep 
the railroad ballast from becoming fouled with construction or 
demolition debris and fines. The geotextile ballast protection system 
shall be installed and maintained by the Contractor for the project 
duration in accordance with the attached plan, or with additional 
measures as directed by the Engineer. 

b. The Contractor shall submit detailed plans, with detailed 
calculations, prepared and submitted by a Professional Engineer of 
the protection shield and ballast protection systems for approval 
prior to the start of demolition. 

c. Blasting will not be permitted to demolish a structure over or within 
Railroad right-of-way.  

 

17. The Controlled Demolition procedure must be approved by the Engineer 
prior to undertaking work on the project. 

18. The Contractor shall provide timely communication to the Engineer when 
scheduling the demolition related work so that the Engineer may be present 
during the entire demolition procedure. 

19. At any time during demolition activities, the Engineer may require 
revisions to the previously approved procedures to address weather, site 
conditions or other circumstances which may create a potential hazard to 
rail operations or Railroad facilities. Such revisions may require immediate 
interruption or termination of ongoing activities until such time the issue is 
resolved to the Engineer’s satisfaction. The Railroad shall not be 
responsible for any additional costs or time claims associated with such 
revisions. 
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D.  Erection Procedure:  
The Contractor shall submit a detailed procedure for performing erection on/about 
Railroad property. 

 
1. The Contractor shall submit six (6) copies of the detailed procedure for 

erection of the proposed structures over or adjacent to the tracks or right-of-
way. This procedure shall include a plan showing the locations of cranes, 
horizontally and vertically, operating radii, with staging locations shown, 
including beam placement on ground or truck unloading staging plan. Plan 
should also include the location of all tracks, other railroad facilities; wires, 
poles, adjacent structures, or buried utilities that could be affected, showing 
that the proposed lifts are clear of these obstructions should be shown. No 
crane or equipment may be set on the rails or track structure.  

 
2. Also included with this submittal the following information: 

 
a.  As-Built Bridge Seat Elevations - All as-built bridge seats and top of 

rail elevations shall be furnished to the Engineer for review and 
verification at least 30 days in advance of construction or erection, to 
ensure that minimum vertical clearances as approved in the plans will 
be achieved.  

 
b. Computations showing weight of picks must be submitted. 

Computations shall be made from plans of the structure beams being 
erected and those plans or sections thereof shall also be included in the 
submittal; the weight shall include the weight of concrete or other 
materials including lifting rigging.  
 

c. Crane rating sheets showing cranes to be adequate for 150% of the 
actual weight of the pick. A complete set of crane charts, including 
crane, counterweight, maximum boom angle, and boom nomenclature 
is to be submitted. Safety factors that may have been “built in” to the 
crane charts are not to be considered when determining the 150% 
Factor of Safety.  

 
d. A data sheet shall be prepared listing the type, size and arrangements 

of slings, shackles, or other connecting equipment. Include copies of a 
catalog or information sheets for specialized equipment. All specific 
components proposed for use shall be clearly identified and 
highlighted in the submitted documents. The safe working load 
capacity of the connecting equipment shall be 150% above the 
calculated weight of the pick.  

 
e. A complete written procedure is to be included that describes the 

sequence of events, indicating the order of lifts and any repositioning 
or rehitching of the crane or cranes.  
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f. A time schedule for each of the various stages must be shown as well 
as a schedule for the entire lifting procedure. The proposed time 
frames for all critical sub tasks (i.e., performing aerial splices, 
installing temporary bracing, etc.) shall be furnished so that the 
potential impact(s) to Railroad operations may be assessed and 
eliminated or minimized.  

 
g. The names and experience of the key Contractor personnel involved in 

the operation shall be included in the Contractor’s means and methods 
submission.  

 
h. Design and supporting calculations prepared by the Professional 

Engineer for items including the temporary support of components or 
intermediate stages shall be submitted for review. A guardrail will be 
required to be installed in a track where a temporary bent is located 
within twelve (12) feet from the centerline of that track. 

3. The proposed Erection procedure must be approved by the Engineer prior to 
undertaking work on the project. 

4. The Contractor shall provide timely communication to the Engineer when 
scheduling the erection related work so that the Engineer may be present 
during the entire erection procedure.  

5. At any time during construction activities, the Engineer may require revisions 
to the previously approved procedures to address weather, site conditions or 
other circumstances which may create a potential hazard to rail operations or 
Railroad facilities. Such revisions may require immediate interruption or 
termination of ongoing activities until such time the issue is resolved to the 
Engineer’s satisfaction. The Railroad shall not be responsible for any 
additional costs or time claims associated with such revisions. 

 10 

MUHLENBERG - OHIO COUNTIES
121GR16M038 - FE02

Contract ID:  162953
Page 75 of 157



E. Blasting: 

1. The Contractor shall obtain advance approval of the Railroad Engineer and 
the Engineer for use of explosive on or adjacent to Railroad property.  The 
request for permission to use explosives shall include a detailed blasting 
plan. If permission for use of explosives is granted, the Contractor will be 
required to comply with the following: 

a) Blasting shall be done with light charges under the direct 
supervision of a responsible officer or employee of the Contractor 
and a licensed blaster. 

b) Electric detonating fuses shall not be used because of the 
possibility of premature explosions resulting from operation of 
two-way train radios. 

c) No blasting shall be done without the presence of an authorized 
representative of the Railroad.  At least 10 days advance notice to 
the person designated in the Railroad's notice of authorization to 
proceed (see paragraph 2B above) will be required to arrange for 
the presence of an authorized Railroad representative and such 
flagging as the Railroad may require. 

d) Have at the job site adequate equipment, labor and materials and 
allow sufficient time to clean up debris resulting from the blasting 
without delay to trains, as well as correcting at his expense any 
track misalignment or other damage to Railroad property resulting 
from the blasting as directed by the Railway's authorized 
representative.  If his actions result in delay of trains, the 
Contractor shall bear the entire cost thereof. 

e) Explosives shall not be stored on Railroad Property. 

f) At any time during the blasting activities, the Engineer may require 
revisions to the previously approved procedures to address 
weather, site conditions, or other circumstance which may create a 
potential hazard to rail operations or Railroad facilities.  Such 
revisions may require immediate interruption or termination of 
ongoing activities until such time the issue is resolved to the 
Engineer’s satisfaction.  The Railroad shall not be responsible for 
any additional costs or time claims associated with such revisions. 

2. The Railroad representative will: 

a) Determine the approximate location of trains and advise the 
Contractor the approximate amount of time available for the 
blasting operation and clean-up.  
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b) Have the authority to order discontinuance of blasting if, in his 
opinion, blasting is too hazardous or is not in accord with these 
Special Notes. 

F. Track Monitoring: 

The Contractor shall submit for Railroad review and approval, a detailed track 
monitoring program to detect both horizontal and vertaical movement of the track 
and roadbed, a minimum of 30-days in advance of start of work. 

 
1. For the installation of temporary or permanent shoring systems, including 

but not limited to soldier piles and lagging, and interlocked steel sheeting 
on or adjacent to the Railroad’s right-of-way, the contractor may be 
required to submit a detailed track monitoring program for the Railroad’s 
approval prior to performing any work near the Railroad’s right-of-way. 

 
2. The program shall specify the survey locations, the distance between the 

location points, and frequency of monitoring before, during, and after 
construction.  The Railroad reserves the right to modify the survey 
locations and monitoring frequency as necessary during the project. 

 
3. The survey data shall be collected in accordance with the approved 

frequency and immediately furnished to the Engineer for analysis. 
 
4. If any movement has occurred as determined by the Engineer, the Railroad 

will be immediately notified.  The Railroad, at its sole discretion, shall have 
the right to immediately require all contractor operations to be ceased, have 
the excavated area immediately backfilled and/or determine what corrective 
action is required.  Any corrective action required by the Railroad or 
performed by the Railroad including monitoring of corrective action of the 
contractor will be at project expense. 
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G. Maintenance of Railroad Facilities: 

1. The Contractor will be required to maintain all ditches and drainage 
structures free of silt or other obstructions which may result from his 
operations and provide and maintain any erosion control measures as 
required.  The Contractor shall provide erosion control measures during 
construction and use methods that accord with applicable state standard 
specifications for road and bridge construction, including either (1) silt 
fence; (2) berm or temporary ditches; (3) sediment basin; (4) aggregate 
checks; and (5) channel lining.  The Contractor will promptly repair eroded 
areas with Railroad rights of way and to repair any other damage to the 
property of the Railroad or its tenants at the Contractor’s expense. 

2. All maintenance and repair of damages due to the Contractor's operations 
shall be done at the Contractor's expense. 

H. Storage of Materials and Equipment: 

1. Materials and equipment shall not be stored where they will interfere with 
Railroad operations, nor on the rights of way of the Railroad Company 
without first having obtained permission from the Railroad Engineer, and 
such permission will be with the understanding that the Railroad Company 
will not be liable for damage to such material and equipment from any 
cause and that the Railroad Engineer may move or require the Contractor to 
move, at the Contractor's expense, such material and equipment. 

2. All grading or construction machinery that is left parked near the track 
unattended by a watchman shall be effectively immobilized so that it 
cannot be moved by unauthorized persons.  The Contractor shall protect, 
defend, indemnify and save Railroad, and any associated, controlled or 
affiliated corporation, harmless from and against all losses, costs, expenses, 
claim or liability for loss or damage to property or the loss of life or 
personal injury, arising out of or incident to the Contractor's failure to 
immobilize grading or construction machinery. 

I. Cleanup: 

1. Upon completion of the work, the Contractor shall remove from within the 
limits of the Railroad rights of way, all machinery, equipment, surplus 
materials, falsework, rubbish or temporary buildings of the Contractor, and 
leave said rights of way in a neat condition satisfactory to the Chief 
Engineer of the Railroad or his authorized representative. 
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VI. DAMAGES: 

A. The Contractor shall assume all liability for any and all damages to his/her work, 
employees, equipment and materials caused by Railroad traffic. 

B. Any cost incurred by the Railroad for repairing damages to its property or to 
property of its tenants, caused by or resulting from the operations of the 
Contractor, shall be paid directly to the Railroad by the Contractor. 

VII. FLAGGING SERVICES: 

A. When Required: 

1. Flagging services will not be provided until the contractor’s insurance has 
been reviewed & approved by the Railroad. 

2. Under the terms of the agreement between the Department and the 
Railroad, the Railroad has sole authority to determine the need for 
flagging required to protect its operations.  In general, the requirements of 
such services will be whenever the Contractor's personnel or equipment are 
likely to be, working on the Railroad's rights of way, or across, over, 
adjacent to, or under a track, or when such work has disturbed or is likely 
to disturb a railroad structure or the railroad roadbed or surface and 
alignment of any track to such extent that the movement of trains must be 
controlled by flagging.  If any element (workers, equipment, tools, 
scaffolding, etc.) may exist or fall within 25-feet of the edge of track, a 
flagman is necessary. 

3. Normally, the Railroad will assign one flagman to a project; but in some 
cases, more than one may be necessary, such as yard limits where three- (3) 
flagmen may be required.  However, if the Contractor works within 
distances that violate instructions given by the Railroad's authorized 
representative or performs work that has not been scheduled with the 
Railroad's authorized representative, a flagman or flagmen may be required 
until the project has been completed. 

B. Scheduling and Notification: 

1. Not later than the time that approval is initially requested to begin work on 
Railroad rights of way, Contractor shall furnish to the Railroad and the 
Department a schedule for all work required to complete the portion of the 
project within Railroad rights of way and arrange for a job site meeting 
between the Contractor, the Department, and the Railroad's authorized 
representative.  Flagman or Flagmen may not be provided until the job site 
meeting has been conducted and the Contractor's work scheduled. 
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2. The Contractor will be required to give the Railroad representative at least 
10 working days of advance written notice of intent to begin work within 
Railroad rights of way. If it is necessary for the Railroad to advertise a 
flagging job for bid, it may take up to 90-days to obtain service.  Once 
begun, when work is suspended at any time for any reason, the Contractor 
will be required to give the Railroad representative at least 3 working 
days of notice before resuming work on Railroad rights of way.  Such 
notice shall include sufficient details of the proposed work to enable the 
Railroad representative to determine if flagging will be required.  If such 
notice is in writing, the Contractor shall furnish the Engineer a copy; if 
notice is given verbally it shall be confirmed in writing with copy to the 
Engineer.  If flagging is required, no work shall be undertaken until the 
flagman, or flagmen is present at the job site.  It may take up to 30 days to 
obtain flagging initially from the Railroad. When flagging begins the 
flagman is usually assigned by the Railroad to work at the project site on a 
continual basis until no longer needed and may be unable to be called for 
on a spot basis.  If flagging becomes unnecessary and is suspended, it may 
take up to 10 days to again obtain flagging services from the Railroad.  
Due to labor agreements, it is necessary to give 5 working days notice 
before flagging service may be discontinued and responsibility for 
payment stopped. 

3. If, after the flagman is assigned to the project site, emergencies arise which 
require the flagman's presence elsewhere, and then the Contractor shall 
delay work on Railroad rights of way until such time as the flagman is 
again available.  Any additional costs resulting from such delay shall be 
borne by the Contractor and not the Department or Railroad. 

4. When demobilizing, the Contractor shall contact the flagman to avoid 
unnecessary flagging charges.  This communication shall be documented. 

C. Payment: 

1. The Cabinet will be responsible for paying the Railroad directly for 
any and all costs of flagging, which may be required to accomplish the 
construction.   

2. The estimated cost of flagging is listed on the Summary Sheet.  The charge 
to the Cabinet by the Railroad will be the actual cost based on the rate of 
pay for the Railroad's employees who are available for flagging service at 
the time the service is required.   
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3. Railroad work involved in preparing and handling bills will also be charged 
to the Cabinet.  Charges to the Cabinet by the Railroad shall be in 
accordance with applicable provisions of 23 CRF 140, Subpart I and 23 
CRF 646, Subpart B. Flagging costs are subject to change.  The above 
estimates of flagging cost are provided for information only and are not 
binding in any way. 

D. Verification: 

1. The Contractor and Department will review and sign the Railroad 
flagman's time sheet, attesting that the flagman was present during the time 
recorded.  Flagman may be removed by Railroad if form is not signed.  If 
flagman is removed, the Contractor will not be allowed to re-enter the 
Railroad rights of way until the issue is resolved. Any complaints 
concerning flagman or flagmen must be resolved in a timely manner.  If 
need for flagman or flagmen is questioned, please contact the Railroad's 
Representative listed on the Project Summary Sheet.  All verbal complaints 
must be confirmed in writing by the Contractor within 5 working days with 
copy to the Highway Engineer.  All written correspondence should be 
addressed to the Railroad’s Representative listed on the Project Summary 
Sheet. 

2. The Railroad flagman assigned to the project will be responsible for 
notifying the Project Engineer upon arrival at the job site on the first day 
(or as soon thereafter as possible) that flagging services begin and on the 
last day that he performs such services for each separate period that 
services are provided.  The Project Engineer will document such 
notification in the project records.  When requested, the Project Engineer 
will also sign the flagman's diary showing daily time spent and activity at 
the project site. 

VIII. HAUL ACROSS RAILROAD: 

A. Where the plans show or imply that materials of any nature must be hauled across 
a Railroad, unless the plans clearly show that the State has included 
arrangements for such haul in its agreement with the Railroad, the Contractor 
will be required to make all necessary arrangements with the Railroad regarding 
means of transporting such materials across the Railroad.  The Contractor will be 
required to bear all costs incidental, including flagging, to such crossings 
whether services are performed by his own forces or by Railroad personnel. 

B. No crossing may be established for use of the Contractor for transporting 
materials or equipment across the tracks of the Railroad Company unless specific 
authority for is installation, maintenance, necessary watching and flagging 
thereof and removal, all at the expense of the Contractor, is first obtained from 
the Railroad Engineer.  The approval process for an agreement normally takes 
90-days. 
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IX. WORK FOR THE BENEFIT OF THE CONTRACTOR: 

A. All temporary or permanent changes in wire lines or other facilities which are 
considered necessary to the project are shown on the plans; included in the force 
account agreement between the State and the Railroad or will be covered by 
appropriate revisions to same which will be initiated and approved by the State 
and/or the Railroad. 

B. Should the Contractor desire any changes in addition to the above, then he shall 
make separate arrangements with the Railroad for same to be accomplished at 
the Contractor's expense. 

X. COOPERATION AND DELAYS: 

A. It shall be the Contractor's responsibility to arrange a schedule with the Railroad 
for accomplishing stage construction involving work by the Railroad or tenants of 
the Railroad.  In arranging his schedule he shall ascertain, from the Railroad, the 
lead time required for assembling crews and materials and shall make due 
allowance therefore.  

B. Train schedules cannot be provided to the Contractor.  It is the Contractor’s 
responsibility to contact the Railroad in order to arrange “Track Time.”  This 
“Track Time” will be an agreed upon prearranged time period that the Railroad 
will, without undue burden, schedule no train traffic to facilitate the Contractor’s 
work on or near Railroad right-of-way.  This track time must be arranged at least 
48 hours prior to the date of need.  

C. No charge or claims of the Contractor against either the Department or the 
Railroad will be allowed for hindrance or delay on account of railroad traffic; 
any work done by the Railroad or other delay incident to or necessary for safe 
maintenance of Railroad traffic or for any delays due to compliance with these 
Special Notes. 

D. The Contractor shall cooperate with others participating in the construction of 
the Project to the end that all work may be carried on to the best advantage. 

E. The Railroad does not assume any responsibility for work performed by others in 
connection with the Project.  No claims of the Contractor against the Railroad for 
any inconvenience, delay, or additional cost incurred by the Contractor on 
account of operations by others. 
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XI. TRAINMAN'S WALKWAYS: 

A. Along the outer side of each exterior track of multiple operated track, and on 
each side of single operated track, an unobstructed continuous space suitable for 
trainman's use in walking along trains, extending to a line not less than 10 feet 
from centerline of track, shall be maintained.  Any temporary impediments to 
walkways and track drainage encroachments or obstructions allowed during 
work hours while Railroad's protective service is provided shall be removed 
before the close of each day.  If there is any excavation near the walkway, a 
handrail, with 10'-0" minimum clearance from centerline of track, shall be 
placed. 

XII. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHTS OF WAY: 

A. All persons shall wear hard hats.  Appropriate eye and hearing protection must 
be used.  Working in shorts is prohibited.  Shirts must cover shoulders, back and 
abdomen.  Working in tennis or jogging shoes, sandals, boots with high heels, 
cowboy and other slip on type boots is prohibited.  Hard-sole, lace-up footwear, 
zippered boots cinched with straps which fit snugly about the ankle are adequate.  
Safety boots are strongly recommended. 

B. No one is allowed within 25' of the centerline of the track without specific 
authorization from the flagman.    

C. All persons working near track when train is passing are to look out for dragging 
bands, chains and protruding or shifting cargo. 

D. No one is allowed to cross tracks without specific authorization from the flagman. 

E. All welders and cutting torches working within 25' of track must stop when train 
is passing. 

F. No steel tape or chain will be allowed to cross or touch rails without permission. 

XIII. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHTS OF WAY: 

A. No crane or boom equipment will be allowed to set up to work or park within 
boom distance plus 15' of centerline of track without specific permission from 
railroad official and flagman. 

B. No crane or boom equipment will be allowed to foul track or lift a load over the 
track without flag protection and track time. 

C. All employees will stay with their machines when crane or boom equipment is 
pointed toward track. 

D. All cranes and boom equipment under load will stop work while a train is passing 
(including pile driving). 
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E. Swinging loads must be secured to prevent movement while train is passing. 

F. No loads will be suspended above a moving train. 

G. No equipment will be allowed within 25' of centerline of track without specific 
authorization of the flagman. 

H. Trucks, tractors or any equipment will not touch ballast line without specific 
permission from railroad official and flagman. 

I. No equipment or load movement within 25' or above a standing train or other 
equipment without specific authorization of the flagman. 

J. All operating equipment within 25' of track must halt operations when a train is 
passing.  All other operating equipment may be halted by the flagman if the 
flagman views the operation to be dangerous to the passing train. 

K. All equipment, loads and cables are prohibited from touching rails. 

L. While clearing and grubbing, no vegetation will be removed from railroad 
embankment with heavy equipment without specific permission from the Railroad 
Engineer and flagman. 

M. No equipment or materials will be parked or stored on Railroad’s property unless 
specific permission is granted from the Railroad Engineer. 

N. All unattended equipment that is left parked on Railroad property shall be 
effectively immobilized so that it can not be moved by unauthorized persons. 

O. All cranes and boom equipment will be turned away from track after each work 
day or whenever unattended by an operator. 

XIV. INSURANCE:
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XV. FAILURE TO COMPLY:

A. These Special Notes are supplemental and amendatory to the current edition of 
the Kentucky Department of Highways' Standard Specifications for Road and 
Bridge Construction and amendments thereof, and where in conflict therewith, 
these Special Notes shall govern. 

B. In the event the Contractor violates or fails to comply with any of the 
requirements of these Special Notes: 

1. The Railroad Engineer may require that the Contractor vacate Railroad
property.

2. The Engineer may withhold all monies due the Contractor on monthly
statements.

3. Any such orders shall remain in effect until the Contractor has remedied
the situation to the satisfaction of the Railroad Engineer and the Engineer.

XVI. PAYMENT FOR COST OF COMPLIANCE:

A. No separate payment will be made for any extra cost incurred on account of 
compliance with these Special Notes.  All such cost shall be included in prices bid 
for other items of the work as specified in the payment items. 
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PADUCAH & LOUISVILLE RAILWAY, INC. 
INSURANCE REQUIREMENTS 

Applicant shall provide and maintain the following insurance, in form and amount and with 
companies satisfactory to, and as approved by, P&L as follows:  

(a) Statutory Workers' Compensation and Employer's Liability insurance. 

(b) An Occurrence Form Railroad Protective Policy with limits of not less than Five Million 
($5,000,000.00) Dollars per occurrence for Bodily Injury Liability, Property Damage Liability and Physical 
Damage to Property, with Ten Million ($10,000,000.00) Dollars aggregate for the term of the policy with 
respect to Bodily Injury, Liability, Property Damage Liability and Physical Damage to Property.   

(c)     Automobile Liability in an amount not less than One Million ($1,000,000.00) Dollars 
combined single limit. 

(d) Comprehensive General Liability in an amount not less than Five Million ($5,000,000.00) 
Dollars combined single limit.  In the event the policy is a Claims Made Policy, coverage shall include an 
aggregate of Ten Million ($10,000,000.00) Dollars. Limits may be accomplished by use of underlying 
coverage with an umbrella as long as the umbrella follows form. 

Each policy shall name P&L as a named insured and shall provide for not less than ten (10) days 
prior written notice to P&L of cancellation of, or any material change in the policies.   The policies shall 
not contain any exclusions related to doing business on, near, or adjacent to Railroad facilities. 

Applicant shall provide P&L with a Certificate of Insurance evidencing such coverage and, upon 
request, shall deliver a certified, true and complete copy of the policy or policies to P&L.   

It is understood that, so long as this Agreement shall remain in force, P&L shall have the right, 
from time to time, to revise the amount or form of insurance coverage's provided in this exhibit as 
circumstances or changing economic conditions may require.  P&L shall give Applicant written notice of 
any such requested change at least thirty (30) days prior to the date of expiration of the then existing policy 
or policies and Applicant shall  provide P&L with such revised policy or policies therefore or otherwise 
agree to modify the Agreement to remove the limitation of indemnification to Applicant’s limits of 
insurance. 

All insurance provided must be primary and shall not be reduced or limited by any insurance 
procured by  P&L.   
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Kentucky Transportation Cabinet 

Division of Right of Way & Utilities 

 
SUMMARY FOR KYTC PROJECTS THAT INVOLVE A RAILROAD 

TC 69-008 
08/2010 

Page 1 of 2

 

 
Date:  4/7/2016 (enter using M/d/yyyy format) 

 
This project actively involves the below listed railroad company.  This Project Summary provides an abbreviated listing of project 

specific railroad data.  The detailed needs of the specified railroad company are included in the Special Notes for Protection of 

Railroad Interest in the proposal package.  By submitting a bid, the contractor attests that they have dutifully considered and 

accepted the provisions as defined in both documents. 

                               

GENERAL ROAD PROJECT INFORMATION   (This section must be provided by KYTC) 

County:     Muhlenberg 

Federal Number:  N/A 

State Number:    FE02 089 0070 B00046N 06.78 

Route:      KY 70 

Project Description:  Bridge Cleaning and Painting on KY 70 over P&L 

Item Number:    N/A        Highway Milepost:    06.78 
                               

GENERAL RAIL INFORMATION   (The below sections must be provided by Railroad Company) 

Rail Company Name:    Paducah and Louisville Railway 

AAR‐DOT# (if applicable):  297 952E      Railroad Milepost:    J 134.32 

Train Count (6am to 6pm):      4      Train Count (6pm to 6am):      6    Train Count (24 hr total):    10 

Maximum Train Speed: 35 mph 
(This information is necessary to acquire the necessary insurances when working with Railroad Right of Way) 

                               

INSURANCE REQUIREMENTS 

The named insured, description of the work and designation of the job site to be shown on the Policy are as 

follows: 

(a)  Named Insured:  Paducah and Louisville 

(b)  The project description should be as indicated in the General Road Project Information section. 

(c)  The designation of the jobsite is the route, Milepost, and AAR‐DOT# listed above. 

                               

FLAGGING INFORMATION 

Flagging Estimate: 

Cabinet will pay RR directly for any and all flagging costs.  

 
Hourly Rate: 
  $90.03 per hour based on a 8 hour day effective as of the date of this document. 

Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a day will result in overtime pay at 1 ½ 
times the appropriate rate.  Work by a flagman in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate.  If 
work is performed on a holiday, the flagging rate is 2 ½ times the normal rate. 

 

Forecasted Rate Increases: 
Rates will increase to   $92.74 per hour based on a 8 hour day effective 1/1/2016 (enter using M/d/yyyy format). 
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RAILROAD CONTACTS 
(to be provided by Railroad Company) 

General Railroad Contact: 

Stony Bishop 

Paducah and Louiville Railway, Inc. 

           

200 Clark Street 

Paducah, Kentucky 42003 

(Phone)  270‐444‐4386 

(Email)     sbishop@palrr.com 
 

Regional Representative (Roadmaster): 

Keith Tucker 

           

           

           

           

(Phone)  270‐331‐4510 

(Email)     KeithTucker@PALRR.com 
 

Insurance contact: 

Stony Bishop 

Paducah and Louisville Railway, Inc. 

           

200 Clark Street 

Paducah, Kentucky 42003 

(Phone)  270‐444‐4386 

(Email)     sbishop@palrr.com 
 

Railroad Designer Contact: 

Contractor or In‐House Employee?  In‐House 

Stony Bishop 

Paducah and Louisville Railway, Inc. 

           

200 Clark Street 

Paducah, Kentucky 42003 

(Phone)  270‐444‐4386 

(Email)     sbishop@palrr.com 
 

Railroad Construction Contact: 

Contractor or In‐House Employee?  In‐House 

Stony Bishop 

Paducah and Louisville Railway, Inc. 

           

200 Clark Street 

Paducah, Kentucky 42003 

(Phone)  270‐444‐4386 

(Email)     sbishop@palrr.com 

KENTUCKY TRANSPORTATION CABINET CONTACTS 

(to be provided by KYTC) 
 

KYTC Railroad Coordinator: 

Allen Rust, PE 

Div. of Right of Way & Utilities 

Kentucky Transportation Cabinet 

200 Mero Street, 5th Floor East 

Frankfort, Kentucky 40622 

(Phone) 502‐782‐4950 

(Email) allen.rust@ky.gov 

 

KYTC Construction Procurement Director: 

Rachel Mills, Director 

Div. of Construction Procurement 

Kentucky Transportation Cabinet 

200 Mero Street, 3rd Floor West 

Frankfort, Kentucky 40622 

(Phone) 502‐564‐3500 

(Email) Rachel.Mills@ky.gov 

 

KYTC Construction Director: 

Ryan Griffith, Director 

Div. of Construction 

Kentucky Transportation Cabinet 

200 Mero Street, 3rd Floor West 

Frankfort, Kentucky 40622 

(Phone) 502‐564‐4780 

(Email) ryan.griffith@ky.gov 

 

 

 

 

 

 

 

 

 

 

 

 

 

The project specific information provided herein is valid as of 
the date indicated.  However, the specific information may be 
subject to change due to the normal business operations of 
all parties.  The terms and conditions defined here, and in the 

bid proposal in its entirety, are inclusive and constant. 
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Kentucky Transportation Cabinet 

Division of Right of Way & Utilities 

 
SUMMARY FOR KYTC PROJECTS THAT INVOLVE A RAILROAD 

TC 69-008 
08/2010 

Page 1 of 2

 

 
Date:  4/7/2016 (enter using M/d/yyyy format) 

 
This project actively involves the below listed railroad company.  This Project Summary provides an abbreviated listing of project 

specific railroad data.  The detailed needs of the specified railroad company are included in the Special Notes for Protection of 

Railroad Interest in the proposal package.  By submitting a bid, the contractor attests that they have dutifully considered and 

accepted the provisions as defined in both documents. 

                               

GENERAL ROAD PROJECT INFORMATION   (This section must be provided by KYTC) 

County:     Ohio 

Federal Number:  N/A 

State Number:    FE02 092 0505 B00094N 11.38 

Route:      KY 505 

Project Description:  Bridge Cleaning and Painting on KY 505 over P&L 

Item Number:    N/A        Highway Milepost:    11.38 
                               

GENERAL RAIL INFORMATION   (The below sections must be provided by Railroad Company) 

Rail Company Name:    Paducah and Louisville Railway 

AAR‐DOT# (if applicable):  296 995U      Railroad Milepost:               

Train Count (6am to 6pm):      4      Train Count (6pm to 6am):      6    Train Count (24 hr total):    10 

Maximum Train Speed: 35 mph 
(This information is necessary to acquire the necessary insurances when working with Railroad Right of Way) 

                               

INSURANCE REQUIREMENTS 

The named insured, description of the work and designation of the job site to be shown on the Policy are as 

follows: 

(a)  Named Insured:  Paducah and Louisville 

(b)  The project description should be as indicated in the General Road Project Information section. 

(c)  The designation of the jobsite is the route, Milepost, and AAR‐DOT# listed above. 

                               

FLAGGING INFORMATION 

Flagging Estimate: 

Cabinet will pay RR directly for any and all flagging costs.  

 
Hourly Rate: 
  $90.03 per hour based on a 8 hour day effective as of the date of this document. 

Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a day will result in overtime pay at 1 ½ 
times the appropriate rate.  Work by a flagman in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate.  If 
work is performed on a holiday, the flagging rate is 2 ½ times the normal rate. 

 

Forecasted Rate Increases: 
Rates will increase to   $92.74 per hour based on a 8 hour day effective 1/1/2016 (enter using M/d/yyyy format). 
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RAILROAD CONTACTS 
(to be provided by Railroad Company) 

General Railroad Contact: 

Stony Bishop 

Paducah and Louiville Railway, Inc. 

           

200 Clark Street 

Paducah, Kentucky 42003 

(Phone)  270‐444‐4386 

(Email)     sbishop@palrr.com 
 

Regional Representative (Roadmaster): 

Keith Tucker 

           

           

           

           

(Phone)  270‐331‐4510 

(Email)     KeithTucker@PALRR.com 
 

Insurance contact: 

Stony Bishop 

Paducah and Louisville Railway, Inc. 

           

200 Clark Street 

Paducah, Kentucky 42003 

(Phone)  270‐444‐4386 

(Email)     sbishop@palrr.com 
 

Railroad Designer Contact: 

Contractor or In‐House Employee?  In‐House 

Stony Bishop 

Paducah and Louisville Railway, Inc. 

           

200 Clark Street 

Paducah, Kentucky 42003 

(Phone)  270‐444‐4386 

(Email)     sbishop@palrr.com 
 

Railroad Construction Contact: 

Contractor or In‐House Employee?  In‐House 

Stony Bishop 

Paducah and Louisville Railway, Inc. 

           

200 Clark Street 

Paducah, Kentucky 42003 

(Phone)  270‐444‐4386 

(Email)     sbishop@palrr.com 

KENTUCKY TRANSPORTATION CABINET CONTACTS 

(to be provided by KYTC) 
 

KYTC Railroad Coordinator: 

Allen Rust, PE 

Div. of Right of Way & Utilities 

Kentucky Transportation Cabinet 

200 Mero Street, 5th Floor East 

Frankfort, Kentucky 40622 

(Phone) 502‐782‐4950 

(Email) allen.rust@ky.gov 

 

KYTC Construction Procurement Director: 

Rachel Mills, Director 

Div. of Construction Procurement 

Kentucky Transportation Cabinet 

200 Mero Street, 3rd Floor West 

Frankfort, Kentucky 40622 

(Phone) 502‐564‐3500 

(Email) Rachel.Mills@ky.gov 

 

KYTC Construction Director: 

Ryan Griffith, Director 

Div. of Construction 

Kentucky Transportation Cabinet 

200 Mero Street, 3rd Floor West 

Frankfort, Kentucky 40622 

(Phone) 502‐564‐4780 

(Email) ryan.griffith@ky.gov 

 

 

 

 

 

 

 

 

 

 

 

 

 

The project specific information provided herein is valid as of 
the date indicated.  However, the specific information may be 
subject to change due to the normal business operations of 
all parties.  The terms and conditions defined here, and in the 

bid proposal in its entirety, are inclusive and constant. 
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Kentucky Transportation Cabinet 

Division of Right of Way & Utilities 

 
SUMMARY FOR KYTC PROJECTS THAT INVOLVE A RAILROAD 

TC 69-008 
08/2010 

Page 1 of 2

 

 
Date:  4/7/2016 (enter using M/d/yyyy format) 

 
This project actively involves the below listed railroad company.  This Project Summary provides an abbreviated listing of project 

specific railroad data.  The detailed needs of the specified railroad company are included in the Special Notes for Protection of 

Railroad Interest in the proposal package.  By submitting a bid, the contractor attests that they have dutifully considered and 

accepted the provisions as defined in both documents. 

                               

GENERAL ROAD PROJECT INFORMATION   (This section must be provided by KYTC) 

County:     Ohio 

Federal Number:  N/A 

State Number:    FE02 092 1245 B00109N 01.25 

Route:      KY 1245 

Project Description:  Bridge Cleaning and Painting on KY 1245 over P&L 

Item Number:    N/A        Highway Milepost:    01.25 
                               

GENERAL RAIL INFORMATION   (The below sections must be provided by Railroad Company) 

Rail Company Name:    Paducah and Louisville Railway 

AAR‐DOT# (if applicable):  297 028M      Railroad Milepost:               

Train Count (6am to 6pm):      4      Train Count (6pm to 6am):      6    Train Count (24 hr total):    10 

Maximum Train Speed: 35 mph 
(This information is necessary to acquire the necessary insurances when working with Railroad Right of Way) 

                               

INSURANCE REQUIREMENTS 

The named insured, description of the work and designation of the job site to be shown on the Policy are as 

follows: 

(a)  Named Insured:  Paducah and Louisville 

(b)  The project description should be as indicated in the General Road Project Information section. 

(c)  The designation of the jobsite is the route, Milepost, and AAR‐DOT# listed above. 

                               

FLAGGING INFORMATION 

Flagging Estimate: 

Cabinet will pay RR directly for any and all flagging costs.  

 
Hourly Rate: 
  $90.03 per hour based on a 8 hour day effective as of the date of this document. 

Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12 hours a day will result in overtime pay at 1 ½ 
times the appropriate rate.  Work by a flagman in excess of 12 hours per day will result in overtime pay at 2 times the appropriate rate.  If 
work is performed on a holiday, the flagging rate is 2 ½ times the normal rate. 

 

Forecasted Rate Increases: 
Rates will increase to   $92.74 per hour based on a 8 hour day effective 1/1/2016 (enter using M/d/yyyy format). 
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RAILROAD CONTACTS 
(to be provided by Railroad Company) 

General Railroad Contact: 

Stony Bishop 

Paducah and Louiville Railway, Inc. 

           

200 Clark Street 

Paducah, Kentucky 42003 

(Phone)  270‐444‐4386 

(Email)     sbishop@palrr.com 
 

Regional Representative (Roadmaster): 

Keith Tucker 

           

           

           

           

(Phone)  270‐331‐4510 

(Email)     KeithTucker@PALRR.com 
 

Insurance contact: 

Stony Bishop 

Paducah and Louisville Railway, Inc. 

           

200 Clark Street 

Paducah, Kentucky 42003 

(Phone)  270‐444‐4386 

(Email)     sbishop@palrr.com 
 

Railroad Designer Contact: 

Contractor or In‐House Employee?  In‐House 

Stony Bishop 

Paducah and Louisville Railway, Inc. 

           

200 Clark Street 

Paducah, Kentucky 42003 

(Phone)  270‐444‐4386 

(Email)     sbishop@palrr.com 
 

Railroad Construction Contact: 

Contractor or In‐House Employee?  In‐House 

Stony Bishop 

Paducah and Louisville Railway, Inc. 

           

200 Clark Street 

Paducah, Kentucky 42003 

(Phone)  270‐444‐4386 

(Email)     sbishop@palrr.com 

KENTUCKY TRANSPORTATION CABINET CONTACTS 

(to be provided by KYTC) 
 

KYTC Railroad Coordinator: 

Allen Rust, PE 

Div. of Right of Way & Utilities 

Kentucky Transportation Cabinet 

200 Mero Street, 5th Floor East 

Frankfort, Kentucky 40622 

(Phone) 502‐782‐4950 

(Email) allen.rust@ky.gov 

 

KYTC Construction Procurement Director: 

Rachel Mills, Director 

Div. of Construction Procurement 

Kentucky Transportation Cabinet 

200 Mero Street, 3rd Floor West 

Frankfort, Kentucky 40622 

(Phone) 502‐564‐3500 

(Email) Rachel.Mills@ky.gov 

 

KYTC Construction Director: 

Ryan Griffith, Director 

Div. of Construction 

Kentucky Transportation Cabinet 

200 Mero Street, 3rd Floor West 

Frankfort, Kentucky 40622 

(Phone) 502‐564‐4780 

(Email) ryan.griffith@ky.gov 

 

 

 

 

 

 

 

 

 

 

 

 

 

The project specific information provided herein is valid as of 
the date indicated.  However, the specific information may be 
subject to change due to the normal business operations of 
all parties.  The terms and conditions defined here, and in the 

bid proposal in its entirety, are inclusive and constant. 
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 02650 MAINTAIN & CONTROL TRAFFIC -  - 089B00046N           1.00 LS
0010 03298 EXPAN JOINT REPLACE 4 IN -  - 089B00046N          30.00 LF
0015 03299 ARMORED EDGE FOR CONCRETE -  - 089B00046N          30.00 LF
0020 08100 CONCRETE-CLASS A -  - 089B00046N           2.00 CUYD
0025 08150 STEEL REINFORCEMENT -  - 089B00046N         330.00 LB
0030 08434 CLEAN & PAINT STRUCTURAL STEEL -  - 089B00046N           1.00 LS
0035 08540 JOINT SEALING -  - 089B00046N          30.00 LF
0040 02568 MOBILIZATION           1.00 LS
0045 02569 DEMOBILIZATION           1.00 LS

121GR16M038 - FE02CONTRACT ID: 162953 MB08900701601

MUHLENBERG COUNTY - 089B00046N CENTAL CITY ROAD
KY 70 OVER PADUCAH AND LOUISVILLE RAILROAD-MP 06.78 BRIDGE PAINTING & CLEANING.

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 02650 MAINTAIN & CONTROL TRAFFIC -  - 092B00094N           1.00 LS
0010 08434 CLEAN & PAINT STRUCTURAL STEEL -  - 092B00094N           1.00 LS
0015 02568 MOBILIZATION           1.00 LS
0020 02569 DEMOBILIZATION           1.00 LS

121GR16M038 - FE02CONTRACT ID: 162953 MB09205051601

OHIO COUNTY - 092B00094N ROSINE
KY 505 OVER PADUCAH AND LOUISVILLE RAILROAD-MP 11.38 BRIDGE PAINTING & CLEANING.

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 02650 MAINTAIN & CONTROL TRAFFIC -  - 092B00094N           1.00 LS
0010 03298 EXPAN JOINT REPLACE 4 IN -  - 089B00046N          28.00 LF
0015 08150 STEEL REINFORCEMENT -  - 092B00094N         135.00 LB
0020 08434 CLEAN & PAINT STRUCTURAL STEEL -  - 092B00094N           1.00 LS
0025 08540 JOINT SEALING -  - 092B00094N          85.00 LF
0030 02568 MOBILIZATION           1.00 LS
0035 02569 DEMOBILIZATION           1.00 LS

121GR16M038 - FE02CONTRACT ID: 162953 MB09212451601

OHIO COUNTY - 092B00109N ECHOLS
KY 505 OVER PADUCAH AND LOUISVILLE RAILROAD-MP 01.25 BRIDGE PAINTING & CLEANING.
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2012 and Standard 
Drawings, Edition of 2016. 
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 101.03 DEFINITIONS
Revision: Add the following Definitions to this section:

Superpave Mix Design Technologist (SMDT) - An inspector qualified by the KYTC to 
submit, adjust, or approve asphalt mix designs.

Superpave Plant Technologist (SPT) - An inspector qualified by the KYTC to perform 
routine inspection and process control, acceptance, or verification testing on asphalt mixtures.

Subsection: 102.15 Process Agent.
Revision: Replace the 1st paragraph with the following:                                                                                 

Every corporation doing business with the Department shall submit evidence of compliance 
with KRS Sections 14A.4-010, 271B.11-010, 271B.11-070, 271B.11-080, 271B.5-010 and 
271B.16-220, and file with the Department the name and address of the process agent upon 
whom process may be served.                                                                                                          

Subsection: 105.13 Claims Resolution Process.
Revision: Delete all references to TC 63-34 and TC 63-44 from the subsection as these forms are no 

longer available through the forms library and are forms generated within the AASHTO 
SiteManager software.

Subsection: 108.01 Subcontracting of Contract.
Revision: Replace the section with the following:

Do not subcontract, sell, transfer, assign, or otherwise dispose of the Contract or any portion of 
the Contract or Contracts, or of the right, title, or interest therein, without the Engineer’s 
written consent.  If the Contractor chooses to subcontract any portion of the Contract, a written 
request to sublet work must be submitted on the Subcontract Request (TC 63-35) form for the 
Engineer’s approval. When directed by the Engineer, submit a certified copy of the actual 
subcontract agreement executed between the parties.

The Engineer will allow the Contractor to subcontract a portion, but the Contractor must 
perform with his own organization work amounting to no less than 30 percent of the total 
Contract cost. The Engineer will not allow any subcontractor to exceed the percentage to be 
performed by the Contractor and will require the Contractor to maintain a supervisory role over 
the entire project.

Do not allow any subcontractor to further subcontract any portion of the work without
obtaining written consent from the Engineer. When the Engineer gives such consent, the first
tier subcontractor may further subcontract a portion of his work not to exceed 50 percent of the
work originally subcontracted to him by the Contractor. Do not allow any second tier
subcontractor to subcontract any portion of the work.  

Extra work performed by subcontractors in accordance with Section 109 will not be utilized in 
the computation of total dollar amount subcontracted. Subcontract percentages are based upon 
the original contract amount.

Payment to subcontractors for satisfactory performance of their work or materials supplied must
be made within 7 calendar days from receipt of payment from the Engineer.  Upon request by 
the Engineer, provide proof that payment has been made to the subcontractor within the 7 
calendar days.  Progress payments may be withheld for failure to comply with this request

1
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

The Engineer’s written consent to subcontract, assign, or otherwise dispose of any portion of 
the Contract does not, under any circumstances, relieve the Contractor or the surety of their 
respective liabilities and obligations under the Contract.  The Engineer will make transactions 
only with the Contractor.  The Engineer will recognize subcontractors only in the similar 
capacity of employees or workers of the Contractor who are subject to the same requirements as
to character and competence as specified in Subsection 108.06.

Lease agreements are acceptable on Department projects.  No additional paperwork is needed 
when equipment is rented from a commercial rental company unless the leased equipment 
comes with an operator.  In these circumstances, payroll records for the operator of the leased 
equipment must be maintained and submitted by the contractor in accordance with Department 
policy.

Lease agreements between contractors that involve equipment only will require the submittal of 
a TC 63-71 Department Equipment Rental Form. If a Contractor is found to be in violation of 
these requirements, the Engineer reserves the right to withhold payment for the work which 
was performed in violation of these requirements. This provision does not include the lease or 
use of equipment from a corporation or company wholly owned by the Contractor. The 
Contractor shall not use equipment in the performance of the Contract to which title is not held 
by the Contractor or an approved subcontractor without a submitted lease agreement.

If a public official has provided a documented Declaration of Emergency, then the Engineer 
may verbally waive the requirement of submitting a TC 63-71 Department Equipment Rental 
Form until the situation has ended.  After the emergency situation ends, immediately remove 
the equipment from the project or submit a completed TC 63-71 Department Equipment Rental 
Form to the Engineer.

Subsection: 108.03 Preconstruction Conference.
Revision: Replace 8) Staking with the following:                                                                                            

8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 109.07.02 Fuel.
Revise item Crushed Aggregate Used for Embankment Stabilization to the following:                 
Crushed Aggregate                                                                                          
     Used for Stabilization of Unsuitable Materials
     Used for Embankment Stabilization
Delete the following item from the table.                                                                                         
Crushed Sandstone Base (Cement Treated)

Subsection: 110.02 Demobilization.
Revision: Replace the first part of the first sentence of the second paragraph with the following:                 

Perform all work and operations necessary to accomplish final clean-up as specified in the first 
paragraph of Subsection 105.12;

Subsection: 112.03.12 Project Traffic Coordinator (PTC).
Revision: Replace the last paragraph of this subsection with the following:                                                   

Ensure the designated PTC has sufficient skill and experience to properly perform the task 
assigned and has successfully completed the qualification courses.

Revision:
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Subsection: 112.04.18 Diversions (By-Pass Detours).
Revision: Insert the following sentence after the 2nd sentence of this subsection.                                          

The Department will not measure temporary drainage structures for payment when the contract 
documents provide the required drainage opening that must be maintained with the diversion. 
The temporary drainage structures shall be incidental to the construction of the diversion. If the 
contract documents fail to provide the required drainage opening needed for the diversion, the 
cost of the temporary drainage structure will be handled as extra work in accordance with 
section 109.04. 

Subsection: 201.03.01 Contractor Staking.
Revision: Replace the first paragraph with the following:  Perform all necessary surveying under the 

general supervision of a Professional Engineer or Land Surveyor licensed  in the 
Commonwealth of Kentucky.

Subsection: 201.04.01 Contractor Staking.
Revision: Replace the last sentence of the paragraph with the following:  Complete the general layout of 

the project under the supervision of a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 206.04.01 Embankment-in-Place.
Revision: Replace the fourth paragraph with the following:  The Department will not measure suitable 

excavation included in the original plans that is disposed of for payment and will consider it 
incidental to Embankment-in-Place.

Subsection: 208.02.01 Cement.
Revision: Replace paragraph with the following:                                                                                            

Select Type I or Type II cement conforming to Section 801. Use the same type cement 
throughout the work.

Subsection: 208.03.06 Curing and Protection.
Revision: Replace the fourth paragraph with the following:                                                                         

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has 
cured for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A 
curing day consists of a continuous 24-hour period in which the ambient air temperature does 
not fall below 40 degrees Fahrenheit. Curing days will not be calculated consecutively, but 
must total seven (7) , 24-hour days with the ambient air temperature remaining at or above 40 
degrees Fahrenheit before traffic or equipment will be allowed to traverse the stabilized 
subgrade.  The Department may allow a shortened curing period when the Contractor requests. 
The Contractor shall give the Department at least 3 day notice of the request for a shortened 
curing period. The Department will require a minimum of 3 curing days after final compaction. 
The Contractor shall furnish cores to the treated depth of the roadbed at 500 feet intervals for 
each lane when a shortened curing time is requested. The Department will test cores using an 
unconfined compression test.  Roadbed cores must achieve a minimum strength requirement of 
80 psi.

Subsection: 208.03.06 Curing and Protection.
Revision: Replace paragraph eight with the following:                                                                                   

At no expense to the Department, repair any damage to the subgrade caused by freezing. 
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Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Revision: Revise Seed Mix Type I to the mixture shown below:                                                               

50% Kentucky 31 Tall Fescue (Festuca arundinacea)                                                                     
35% Hard Fescue (Festuca (Festuca longifolia)                                                                               
10% Ryegrass, Perennial (Lolium perenne)                                                                                     
5% White Dutch Clover (Trifolium repens)

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 2)
Revision: Replace the paragraph with the following:                                                                             

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7.  Apply seed 
mix Type II at a minimum application rate of 100 pounds per acre.  If adjacent to a golf course 
replace the crown vetch with Kentucky 31 Tall Fescue.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 3)
Revision: Replace the paragraph with the following:                                                                            

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8, 9, 10, 11, and 
12.  Apply seed mix Type III at a minimum application rate of 100 pounds per acre.  If adjacent 
to crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: B) Procedures for Permanent Seeding.
Revision: Delete the first sentence of the section.
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: B) Procedures for Permanent Seeding.
Revision: Replace the second and third sentence of the section with the following:                                       

Prepare a seedbed and apply an initial fertilizer that contains a minimum of 100 pounds of 
nitrogen, 100 pounds of phosphate, and 100 pounds of potash per acre. Apply agricultural 
limestone to the seedbed when the Engineer determines it is needed. When required, place 
agricultural limestone at a rate of 3 tons per acre.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Top Dressing.
Revision: Change the title of part to D) Fertilizer.
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Fertilizer.
Revision: Replace the first paragraph with the following:                                                                               

Apply fertilizer at the beginning of the seeding operation and after vegetation is established. 
Use fertilizer delivered to the project in bags or bulk.  Apply initial fertilizer to all areas prior to 
the seeding or sodding operation at the application rate specified in 212.03.03 B). Apply 20-10-
10 fertilizer to the areas after vegetation has been established at a rate of 11.5 pounds per 1,000 
square feet. Obtain approval from the Engineer prior to the 2nd fertilizer application.  Reapply 
fertilizer to any area that has a streaked appearance. The reapplication shall be at no additional 
cost to the Department.  Re-establish any vegetation severely damaged or destroyed because of 
an excessive application of fertilizer at no cost to the Department.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Fertilizer.
Revision: Delete the second paragraph.
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Subsection: 212.04.04 Agricultural Limestone.
Revision: Replace the entire section with the following:                                                                                 

The Department will measure the quantity of agricultural limestone in tons.
Subsection: 212.04.05 Fertilizer.
Revision: Replace the entire section with the following:                                                                                 

The Department will measure fertilizer used in the seeding or sodding operations for payment. 
The Department will measure the quantity by tons.                                                                         

Subsection: 212.05 PAYMENT.
Revision: Delete the following item code:                                                                                                       

Code           Pay Item                                   Pay Unit                                                                       
05966         Topdressing Fertilizer                Ton

Subsection: 212.05 PAYMENT.
Revision: Add the following pay items:                                                                                                           

Code        Pay Item                               Pay Unit                                                                              
05963       Initial Fertilizer                      Ton                                                                                   
05964       20-10-10 Fertilizer                Ton                                                                                    
05992       Agricultural Limestone          Ton

Subsection: 213.03.02 Progress Requirements.
Revision:

Replace the third paragraph with the following:                                                                              
After exposing areas of erodible material, make every effort to stabilize and protect the areas as 
quickly as possible. Permanently seed and mulch all areas at final grade within 14 days.  
Temporary stabilization practices on those portions of the project where construction activities 
have temporarily ceased shall be initiated within 14 days of the date of activity cessation.  The 
Engineer will suspend grading operations for instances where the Contractor fails to sustain 
erosion control measures to effectively control erosion and to prevent water pollution in 
accordance with the KPDES Permit. In addition, the Engineer will withhold monies due on 
current estimates until corrective work has been initiated and is continuously progressing to 
remediate noted deficiencies.  Additionally, should noted deficiencies not be adequately 
addressed to the satisfaction of the Engineer within 7 calendar days of receipt of written 
notification of deficiencies, the Department will apply a penalty equal to the daily liquidated 
damages rate until all aspects of the work have been completed.                                                    

Subsection: 213.03.05 Temporary Control Measures.
Part: E) Temporary Seeding and Protection.
Revision: Delete the second sentence of the first paragraph.
Subsection: 304.02.01 Physical Properties.
Table: Required Geogrid Properties
Revision: Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: B) Sampling.
Revision: Replace the second sentence with the following:                                                                          

The Department will determine when to obtain the quality control samples using the random-
number feature of the mix design submittal and approval spreadsheet.  The Department will 
randomly determine when to obtain the verification samples required in Subsections 402.03.03 
and 402.03.04 using the Asphalt Mixture Sample Random Tonnage Generator.
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Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 3) VMA.
Revision: Add the following paragraph below Number 3) VMA:                                                                

Retain the AV/VMA specimens and one additional corresponding Gmm sample for 5 working 
days for mixture verification testing by the Department.  For Specialty Mixtures, retain a 
mixture sample for 5 working days for mixture verification testing by the Department.  When 
the Department's test results do not verify that the Contractor's quality control test results are 
within the acceptable tolerances according to Subsection 402.03.03, retain the samples and 
specimens from the affected sublot(s) for the duration of the project.

Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities. 
Number: 4) Density.
Revision: Replace the second sentence of the Option A paragraph with the following:                                 

Perform coring by the end of the following work day.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 5) Gradation.
Revision: Delete the second paragraph.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: H) Unsatisfactory Work.
Number: 1) Based on Lab Data.
Revision: Replace the second paragraph with the following:                                                                       

When the Engineer determines that safety concerns or other considerations prohibit an 
immediate shutdown, continue work and the Department will make an evaluation of 
acceptability according to Subsection 402.03.05.

Subsection: 402.03.03 Verification.
Revision: Replace the first paragraph with the following:                                                                       

402.03.03 Mixture Verification.  For volumetric properties, the Department will perform a 
minimum of one verification test for AC, AV, and VMA according to the corresponding 
procedures as given in Subsection 402.03.02.  The Department will randomly determine when 
to obtain the verification sample using the Asphalt Mixture Sample Random Tonnage 
Generator.  For specialty mixtures, the Department will perform one AC and one gradation 
determination per lot according to the corresponding procedures as given in Subsection 
402.03.02.  However, Department personnel will not perform AC determinations according to 
KM 64-405.  The Contractor will obtain a quality control sample at the same time the 
Department obtains the mixture verification sample and perform testing according to the 
procedures given in Subsection 402.03.02.  If the Contractor's quality control sample is verified 
by the Department's test results within the tolerances provided below, the Contractor's sample 
will serve as the quality control sample for the affected sublot.  The Department may perform 
the mixture verification test on the Contractor's equipment or on the Department's equipment.

Subsection: 402.03.03 Verification.
Part: A) Evaluation of Sublot(s) Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following:                                        

When the paired t -test indicates that the Contractor's data and Department's data are possibly 
not from the same population, the Department will investigate the cause for the difference 
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems 
appropriate.
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Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the first paragraph with the following:                                             

When differences between test results are not within the tolerances listed below, the 
Department will resolve the discrepancy according to Subsection 402.03.05.

Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following:                                        

When the F -test or t -test indicates that the Contractor's data and Department's data are possibly 
not from the same population, the Department will investigate the cause for the difference 
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems 
appropriate.

Subsection: 402.03.03 Verification.
Part: C) Test Data Patterns.
Revision: Replace the second sentence with the following:                                                                         

When patterns indicate substantial differences between the verified and non-verified sublots, 
the Department will perform further comparative testing according to subsection 402.03.05.

Subsection: 402.03 CONSTRUCTION.
Revision: Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.  

For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the 
Department will obtain an additional verification sample at random using the Asphalt Mixture 
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and 
Department’s laboratory testing equipment and technicians.  The Department will obtain a 
mixture sample of at least 150 lb at the asphalt mixing plant according to KM 64-425 and split 
it according to AASHTO R 47.  The Department will retain one split portion of the sample and 
provide the other portion to the Contractor.  At a later time convenient to both parties, the 
Department and Contractor will simultaneously reheat the sample to the specified compaction 
temperature and test the mixture for AV and VMA using separate laboratory equipment 
according to the corresponding procedures given in Subsection 402.03.02.  The Department 
will evaluate the differences in test results between the two laboratories.  When the difference 
between the results for AV or VMA is not within ± 2.0 percent, the Department will investigate 
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: 402.03.04 Dispute Resolution.
Revision: Change the subsection number to 402.03.05.
Subsection: 402.05 PAYMENT.
Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures
Table: AC
Revision: Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to ±0.6.
Subsection: 403.01 Description.
Revision: Replace the sentence three and four of the first paragraph with the following:                               

Provide a Superpave Plant Technologist (SPT) or Superpave Mix Design Technician (SMDT) 
qualified by the Laboratories' Quality Acceptance program. Be available to address all Quality 
Control concerns arising during work performed under section 403.

Subsection: 403.02.10 Material Transfer Vehicle (MTV).
Revision: Replace the first sentence with the following:                                                                                 

In addition to the equipment specified above, provide a MTV with the following minimum 
characteristics:
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Subsection: 403.03.03 Preparation of Mixture
Part: C) Mix Design Criteria
Number: 2)
Revision: Revise part 2) to read as follows: Selection of Optimum AC. Normally, the Department will 

approve the AC at an air-void content of 4.0 percent. The Engineer may assign an AC 
corresponding to other air-void levels as deemed appropriate. Ensure the optimum AC is a 
minimum of 5.2 percent by weight of the total mixture for all 0.5-inch nominal surface 
mixtures and 5.5 percent by weight of the total mixture for all 0.38-inch nominal surface 
mixtures. 

Subsection: 412.02.09 Material Transfer Vehicle (MTV).
Revision: Replace the paragraph with the following:                                                                                       

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.        
Subsection: 412.03.07 Placement and Compaction.
Revision: Replace the first paragraph with the following:                                                                            

Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on 
ramps and/or shoulders unless specified in the contract. When the Engineer determines the use 
of the MTV is not practical for a portion of the project, the Engineer may waive its requirement 
for that portion of pavement by a letter documenting the waiver.

Subsection: 412.04 MEASUREMENT.
Revision: Add the following subsection:                                                                                                          

412.04.03. Material Transfer Vehicle (MTV).  The Department will not measure the MTV for 
payment and will consider its use incidental to the asphalt mixture.

Subsection: 501.03.19 Surface Tolerances and Testing Surface.
Part: B) Ride Quality.
Revision: Add the following to the end of the first paragraph:                                                                        

The Department will specify if the ride quality requirements are Category A or Category B 
when ride quality is specified in the Contract. Category B ride quality requirements shall apply 
when the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: 501.03.05 Weather Limitations and Protection.
Revision: Replace the reference to Subsection 501.03.19 in Paragraph 5,  with Subsection 501.03.20.
Subsection: 601.02.02 Cement
Revision: Replace the third sentence with the following:  The Department will allow the use of Type 

IP(≤20), Type IS(≤30), Type IL, Type II, and Type III when the Engineer approves.
Subsection: 601.02.02 Cement
Revision: Replace the fifth sentence with the following:  If unsatisfactory test results are obtained using 

Type IP(≤20), Type IS(≤30), Type IL, Type II, or Type III cement complete the work using 
Type I cement.
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Subsection: 601.03.02 Concrete Producer Responsibilities.
Part: E) Trip Tickets.
Revision: Replace the section with the following:                                                                                           

Furnish a trip ticket containing the minimum information shown in the table below. Certify that 
the data on the ticket is correct and that the mixture conforms to the approved mix design. 
Ensure that the plant manager or a Level II concrete technician signs the ticket. The 
Department's jobsite inspector will complete all other necessary information on the back of the 
trip ticket.

Subsection: 601.03.03 Proportioning and Requirements
Part: A) Concrete
Revision: Revise Table for INGREDIENT PROPORTIONS AND REQUIREMENTS FOR VARIOUS 

CLASSES OF CONCRETE as follows:  Replace "M1 w/ Type 1 cement" with "M1 w/ Type 1 
or blended hydraulic cement"

Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Revision: Revise part C) header to read as follows:  Mixtures Using Type IP(≤20), IS(≤30), and IL 

Cement and Mineral Admixtures.
Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 1)
Revision: Revise first sentence to read as follows:  Type IP(≤20), IS(≤30), IL Cement.
Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Revision: Revise second sentence to read as follows:  The use of fly ash, blast furnace slag cement, or 

micosilica in concrete is the Contractor's option.
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Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Revision: Revise the first sentence in the second paragraph to read as follows:  When the ability to use 

blast furnace slag cement or microsilica has not been demonstrated have the concrete producer 
provide trial batches in accordance with Subsection 601.03.02 G) 1).

Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Part: b)
Revision: Revise first sentence to read as follows:  Blast Furnace Slag Cement
Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Part: b)
Revision: Revise second sentence to read as follows:  When added as a separate ingredient, use Grade 

120 or Grade 100 slag to reduce the quantity of cement, except do not use blast furnace slag 
cement to reduce the quantity of Type IS(≤30) cement.

Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Part: b)
Revision: In part b), replace all references to "GGBF slag" with "blast furnace slag cement".
Subsection: 601.03.04 Classes and Primary Uses
Part: H) Class M1
Revision: Revise part H) to read as follows:  High early strength for bridge joint repair and full or partial 

depth bridge deck patching.  (Type 1 cement or blended hydraulic cement)
Subsection: 603.03.06 Cofferdams.
Revision: Replace the seventh sentence of paragraph one with the following:                                               

Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.

Subsection: 605.03.04 Tack Welding.
Revision: Insert the subsection and the following:                                                                                       

605.03.04 Tack Welding. The Department does not allow tack welding.
Subsection: 606.03.17 Special Requirements for Latex Concrete Overlays.
Part: A) Existing Bridges and New Structures.
Number: 1) Prewetting and Grout-Bond Coat.
Revision: Add the following sentence to the last paragraph:  Do not apply a grout-bond coat on bridge 

decks prepared by hydrodemolition.
Subsection: 609.03 Construction.
Revision: Replace Subsection 609.03.01 with the following:                                                                          

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast 
concrete release the temporary erection supports under the bridge and swing the span free on its 
supports.                                                                                                                                           
609.03.01 B) Lift Loops.  Cut all lift loops flush with the top of the precast beam once the 
beam is placed in the final location and prior to placing steel reinforcement.  At locations where 
lift loops are cut, paint the top of the beam with galvanized or epoxy paint.
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Subsection: 611.03.02 Precast Unit Construction.
Revision: Replace the first sentence of the subsection with the following:                                                     

Construct units according to ASTM C1577, replacing Table 1 (Design Requirements for 
Precast Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions) 
with KY Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the 
following exceptions and additions:

Subsection: 613.03.01 Design.
Number: 2)
Revision: Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD 

Bridge Design Specifications"
Subsection: 615.06.02
Revision: Add the following sentence to the end of the subsection.                                                             

The ends of units shall be normal to walls and centerline except exposed edges shall be beveled 
¾ inch.

Subsection: 615.06.03 Placement of Reinforcement in Precast 3-Sided Units.
Revision: Replace the reference of 6.6 in the section to 615.06.06.
Subsection: 615.06.04 Placement of Reinforcement for Precast Endwalls.
Revision: Replace the reference of 6.7 in the section to 615.06.07.
Subsection: 615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.
Revision: Replace the subsection with the following:                                                                                  

Tension splices in the circumferential reinforcement shall be made by lapping. Laps may not be 
tack welded together for assembly purposes.  For smooth welded wire fabric, the overlap shall 
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and 
AASHTO 2012 Bridge Design Guide Section 5.11.6.3.  For deformed welded wire fabric, the 
overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 
and AASHTO 2012 Bridge Design Guide Section 5.11.6.2. The overlap of welded wire fabric 
shall be measured between the outer most longitudinal wires of each fabric sheet.  For 
deformed billet-steel bars, the overlap shall meet the requirements of AASHTO 2012 Bridge 
Design Guide Section 5.11.2.1. For splices other than tension splices, the overlap shall be a 
minimum of 12" for welded wire fabric or deformed billet-steel bars. The spacing center to 
center of the circumferential wires in a wire fabric sheet shall be no less than 2 inches and no 
more than 4 inches. The spacing center to center of the longitudinal wires shall not be more 
than 8 inches.  The spacing center to center of the longitudinal distribution steel for either line 
of reinforcing in the top slab shall be not more than 16 inches.

Subsection: 615.06.07 Laps, Welds, and Spacing for Precast Endwalls.
Revision: Replace the subsection with the following:                                                                                  

Splices in the reinforcement shall be made by lapping.  Laps may not be tack welded together 
for assembly purposes.  For smooth welded wire fabric, the overlap shall meet the requirements 
of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design 
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the 
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012 
Bridge Design Guide Section 5.11.6.2.  For deformed billet-steel bars, the overlap shall meet 
the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-
to-center of the wire fabric sheet shall not be less than 2 inches or more than 8 inches.
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Subsection: 615.08.01 Type of Test Specimen.
Revision: Replace the subsection with the following:                                                                                 

Start-up slump, air content, unit weight, and temperature tests will be performed each day on 
the first batch of concrete.  Acceptable start-up results are required for production of the first 
unit.  After the first unit has been established, random acceptance testing is performed daily for 

each 50 yd3 (or fraction thereof).  In addition to the slump, air content, unit weight, and 
temperature tests, a minimum of one set of cylinders shall be required each time plastic 
property testing is performed.

Subsection: 615.08.02 Compression Testing.
Revision: Delete the second sentence.
Subsection: 615.08.04 Acceptability of Core Tests.
Revision: Delete the entire subsection.
Subsection: 615.12 Inspection.
Revision: Add the following sentences to the end of the subsection:    Units will arrive at jobsite with the 

"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the 
production facility. Units shall be inspected upon arrival for any evidence of damage resulting 
from transport to the jobsite.

Subsection: 701.04.16  Deduction for Pipe Deflection.
Revision: Insert the following at the end of the paragraph:                                                                              

The section length is determined by the length of the pipe between joints where the failure 
occurred.

Subsection: 716.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 716.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 716.03.02 Lighting Standard Installation.
Revision: Replace the paragraph with the following:                                                                                  

Locate poles to avoid trees, drainage, structures, etc.  Regardless of the station & offset noted, 
locate all poles/bases behind guardrail a minimum of 4 feet behind the face of the guardrail.  
All poles shall be placed as close to stations and offsets as stated on Plans to provide proper 
illumination.  If any pole needs to be relocated from stations indicated, the Division of Traffic 
Operations shall be contacted.  When submitting brochures for suggested luminaires include 
iso lux curves, IES type distribution, lamp lumens, and typical ballast factor used for each type 
of luminaire.  Submit the photometric data in a digital IES format to the Division of Traffic 
Operations.  Include with the submittal a point of contact and phone number to answer 
technical questions about the luminaire.

Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Revision: Replace the third sentence with the following: Orient the transformer base so the door is 

positioned on the side away from on-coming traffic.
Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Number: 1) Breakaway Installation and Requirements.
Revision: Replace the first sentence with the following: For breakaway supports, conform to Section 12 

of the AASHTO Standard Specifications for Structural Supports for Highway Signs, 
Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Revision: Replace the first three sentences of the first paragraph with the following: Install each high 

mast pole as noted on Plans. Install each high mast pole on a separate circuit and use luminaires 
with light patterns as indicated. Orient luminaires as shown in Plans. 

Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Number: 2) Concrete Base Installation
Revision: Modification of Chart and succeeding paragraphs within this section:

Note 1: Shaft length is 22 feet for cohesive soil only. For cohesionless soil, contact Geotechnical Branch for 
design.                                                                                                                                                                             
Note 2: Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the approval of the 
Division of Traffic Operations.

If rock is encountered during drilling operations and confirmed by the Engineer to be of sound 
quality, the shaft is only required to be further advanced into the rock by the length of rock 
socket shown in the design table.  The total length of the shaft need not be longer than that of 
soil alone.  Both longitudinal rebar length and number of ties or spiral length shall be adjusted 

If a shorter depth is desired for the drilled shaft, the Contractor shall provide, for the state's 
review and approval, a detailed column design with individual site specific soil and rock 
analysis performed and approved by a Professional Engineer licensed in the Commonwealth of 
Kentucky.

Spiral reinforcement may be substituted for ties.  If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit.  Subsurface conditions 
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker 
than those assumed.  Engineer shall consult with the Geotechnical Branch if such conditions 

The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or compressible 
materials are present at the time of the concrete placement.  If the drilled hole contains standing 
water, the concrete shall be placed using a tremie to displace water.  Continuous concrete flow 
will be required to insure full displacement of any water.

The reinforcement and anchor bolts shall be adequately supported in the proper positions so no 
movement occurs during concrete placement.  Welding of anchor bolts to the reinforcing cage 
is unacceptable, templates shall be used. Exposed portions of the foundation shall be formed to 
create a smooth finished surface.  All forming shall be removed upon completion of foundation 
construction. 
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Subsection: 716.03.03 Trenching.
Part: A) Trenching of Conduit for Highmast Ducted Cables.
Revision: Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain 

the Engineer's approval and maintain the required conduit depths coming into the junction 
boxes.  No payment for additional junction boxes for greater depths will be allowed.

Subsection: 716.03.03 Trenching.
Part: B) Trenching of Conduit for Non-Highmast Cables.
Revision: Add the following after the second sentence: If depths greater than 24 inches are necessary for 

either situation listed previously, obtain the Engineer's approval and maintain the required 
conduit depths coming into the junction boxes.  

Subsection: 716.03.04 Conduit Installation.
Revision: Replace the first two sentences of the paragraph with the following:   Provide rigid steel 

conduit encasement for all conductors except as specified in the Contract.  Provide conduit that 
is listed on the Department’s List of Approved Materials.

Subsection: 716.03.04 Conduit Installation.
Part: A) Conduit Requirements in Junction Boxes.
Number: 1) Highmast Ducted Cable.
Revision: Replace the first two sentences with the following:   Install conduit horizontally through the 

junction box. Conduit shall be 4 inches from the bottom and 4 inches from the side of the 
junction box. 

Subsection: 716.03.04 Conduit Installation.
Revision: Add the following to the Part to the Subsection:                  G) Bore and Jack.  Construction 

methods shall be in accordance with Subsections 706.03.02, paragraphs 1, 2 and 4.
Subsection: 716.03.08 Splicing.
Revision: Replace the last sentence of the paragraph with the following:   Ensure the splices are of the 

correct size for the wire being used.
Subsection: 716.03.10 Junction Boxes.
Revision: Replace subsection title with the following: Electrical Junction Box and replace the last 

sentence of the paragraph with the following:   Any additional junction boxes shall be approved 
by the Engineer.

Subsection: 716.03.13 Temporary Lighting.
Revision: Change subsection heading to the following:  716.03.13 Temporary/Maintain Lighting.
Subsection: 716.03.13 Temporary /Maintain Lighting.
Revision: Replace the entire section with the following:                                                                                 

The Contractor shall furnish and install all materials necessary to temporarily light the proposed
roadway to design standards in Subsection 716.03.  The Contractor shall submit his proposed 
design of temporary lighting to the Division of Traffic Operations for approval at least 30 days 
before installation.

Maintain all lighting elements impacted within or outside the project limits until new lighting 
elements are installed and a functional inspection has been performed on the new lighting 
elements.  The Contractor shall submit a proposed design for maintaining lighting to the 
Division of Traffic Operations for approval at least 30 days before installation.
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Subsection: 716.03.14 Remove Lighting.
Revision:

Replace the section with the following:    Remove all lighting equipment that is identified by 
the Engineer as no longer necessary including, but not limited to, the following:  pole bases, 
poles, junction boxes, cabinets, and wood poles.  Pole bases shall be removed a minimum of 
one foot below finished grade by chipping off or other method that is approved by the 
Engineer.  Dispose of all removed concrete off right-of-way.  Wood poles shall be removed a 
minimum of one foot below finished grade.  Backfill holes with material approved by the 
Engineer.  Conduit may be abandoned in the ground.  All materials shall be removed from the 
project as directed by the Engineer.  Transformers not owned by a utility shall be tested for 
PCB's and disposed of in accordance with state regulations. 

Subsection: 716.03.15 Painting.
Revision:

Replace the first sentence with the following:  Clean non-galvanized or damaged surfaces of 
exposed junction boxes, pull boxes, control panels, poles, and similar equipment, and apply 
one coat of an inhibiting paint and two coats of aluminum paint.

Subsection: 716.04.01. Poles.
Revision: Change the subsection heading to 716.04.01 Pole and replace the last sentence of the 

subsection with the following:  The Department will not measure anchor bolts, washers, nuts, 
anchor bolt covers, ground lugs, and any associated hardware for payment and will consider 
them incidental to this item of work.

Subsection: 716.04.02 High Mast Pole.
Revision:

Replace the second sentence with the following:  The Department will not measure the 
lowering device, anchor bolts, head frame assembly, cables, winch unit, power cables, wiring, 
connectors, circuit breakers, grounding lugs, ground wire, ground rods, conduits, test plugs,, 
adjustment and calibration of the unit to provide the desired operation, and any associated 
hardware for payment and will consider them incidental to this item of work.

Subsection: 716.04.03 Bracket.
Revision: Replace the second sentence with the following:   The Department will not measure any 

associated hardware needed for attaching the bracket to the pole for payment and will consider 
them incidental to this item of work.

Subsection: 716.04.04 Pole Base.
Revision: Change the subsection heading to 716.04.04 Pole Bases and delete the paragraph.
Subsection: 716.04.04 Pole Bases.
Revision: Insert the following:

A.     Pole Base. The Department will measure the quantity as each individual unit furnished
and installed. The Department will not measure excavation, concrete, conduits, fittings, ground
rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to the satisfaction
of the Engineer, and any associated hardware for payment and will consider them incidental to
this item of work.
B.     Pole Base High Mast. The Department will measure the quantity in cubic yards
furnished and installed. The Department will not measure excavation, concrete, conduits,
fittings, ground rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to
the satisfaction of the Engineer, and any associated hardware for payment and will consider
them incidental to this item of work.
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Subsection: 716.04.05 Pole Base in Median Wall.
Revision: Replace the last sentence with the following: The Department will not measure conduits,

fittings, junction boxes, additional reinforcing steel, ground rods, ground wire, ground lugs,
and aluminum cover plates (if specified) for payment, and will consider them incidental to this
item of work.

Subsection: 716.04.06 Transformer Base.
Revision: Replace the last sentence with the following: The Department will not measure transformer

door, ground lug, anchoring bolts, nuts, washers, and any associated hardware for payment and
will consider them incidental to this item of work. The filling of any unused holes will also be
considered incidental to this item of work.

Subsection: 716.04.07 Pole with Secondary Equipment.
Revision: Replace the heading with the following: 716.04.07 Pole with Secondary Control Equipment.
Subsection: 716.04.07 Pole with Secondary Control Equipment.
Revision: Replace the second and third sentence with the following: The Department will not measure

mounting the cabinet to the pole, backfilling, restoration, any necessary hardware to anchor
pole, electrical inspection fees, and required building fees involving utility secondary, and
primary service for payment and will consider them incidental to this item of work. The
Department will also not measure furnishing and installing electrical service conductors,
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting
arrestors, photoelectrical control, circuit breaker, contactor, manual switch, ground rods,
ground lugs, and ground wires for payment and will consider them incidental to this item of
work. The filling of unused holes will also be considered incidental to this item of work.

Subsection: 716.04.08 Lighting Control Equipment.
Revision: Replace the paragraph with the following:                                                                                      

The  Department will measure the quantity as each individual unit furnished and installed.  The 
Department will not measure the concrete base, excavation, backfilling, restoration, any 
necessary anchors, electrical inspection fees, and required building fees involving utility 
secondary/primary service for payment and will consider them incidental to this item of work.  
The Department will also not measure furnishing and installing electrical service conductors, 
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting 
arrestors, photoelectrical control, circuit breakers, contactor, manual switch, ground rods, 
ground lugs, and ground wires for payment and will consider them incidental to this item of 
work. The Department will not measure the filling of any unused holes with and will consider 
them incidental to this item of work.

Subsection: 716.04.09 Luminaire.
Revision: Replace the paragraph with the following:       The Department will measure the quantity as 

each individual unit furnished and installed. The Department will not measure lamps, starters, 
ballasts, drivers, surge protection, dimming modules, photo-control receptacle, specified 
shielding (if required), and any adjustments necessary to provide the desired lighting pattern for 
payment and will consider them incidental to this item of work.

Subsection: 716.04.10 Fused Connector Kits.
Revision: Replace the heading with the following:  716.04.10 Fuse Connector Kits.
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Subsection: 716.04.10 Fuse Connector Kits.
Revision: Replace the paragraph with the following:     The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure fuses/lugs for 
payment and will consider them incidental to this item of work.  

Subsection: 716.04.11 Conduit.
Revision: Replace the second sentence with the following:   The Department will not measure installation 

in ground or on structures, conduit fittings, test plugs, expansion joints with bonding straps, 
grounding lugs, drill anchors, clamps, and any additional hardware required for payment and 
will consider them incidental to this item of work.  

Subsection: 716.04.12 Markers.
Revision: Replace the section with the following:  The Department will measure the quantity as each 

individual unit furnished and installed. 
Subsection: 716.04.13 Junction Box.
Revision: Replace the subsection title with the following: Electrical Junction Box Type Various.
Subsection: 716.04.13 Electrical Junction Box Type Various.
Revision: Replace the section with the following:   The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure additional junction 
boxes for greater depths than those identified in Plans, #57 aggregate, backfilling, restoration of 
disturbed areas to the satisfaction of the Engineer, geotextile filter fabric, concrete, hot dipped 
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for 
payment , and will consider them incidental to this item of work.

Subsection: 716.04.13 Junction Box.
Part: A) Junction Electrical.
Revision: Delete Part A.
Subsection: 716.04.14 Trenching and Backfilling.
Revision: Replace the section with the following:   The Department will measure the quantity in linear 

feet.  The Department will not measure excavation, backfilling, underground utility warning 
tape (if required), and the restoration of disturbed areas to original condition for payment and 
will consider them incidental to this item of work.

Subsection: 716.04.15 Wire or Cable.
Revision: Replace the section with the following: The Department will measure the quantity in linear feet 

furnished and installed.  The Department will not measure installation within conduit, splice 
boots, and any other hardware required for installing cable for payment and will consider them 
incidental to this item of work. 

Subsection: 716.04.16 Ducted Cable.
Revision: Replace the second sentence of the paragraph with the following:  The Department will not 

measure installation within trench or conduit and any other necessary hardware for payment 
and will consider them incidental to this item of work. 

Subsection: 716.04.17 Temporary Lighting
Revision: Rename the subsection as follows:  716.04.17  Temporary Lighting/Maintain Lighting.
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Subsection: 716.04.17 Temporary Lighting/Maintain Lighting.
Revision: Delete the paragraph and add the following parts:

A) Temporary Lighting.  The Department will measure the quantity by lump sum.  The 
Department will not measure poles, luminaires, wire, conduit, trenching and backfilling, 
control equipment, all relocations and removal, design (if required), and any other necessary 
hardware to make a complete installation for payment and will consider them incidental to this 
item of work.
B) Maintain Lighting.  The Department will measure the quantity by lump sum.  The 
Department will not measure maintenance of lighting elements and design (if required) for 
payment and will consider them incidental to this item of work.

Subsection: 716.04.18 Remove Lighting.
Revision: Replace the paragraph with the following:    The Department will measure the quantity by lump 

sum.  The Department will not measure backfilling and the disposal or transportation of 
equipment and materials associated with any structural or electrical component of the lighting 
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles 
for payment and will consider them incidental to this item of work. 

Subsection: 716.04.19  Remove Pole Base.
Revision: Delete Subsection.
Subsection: 716.04.20 Bore and Jack Conduit.
Revision: Renumber Subsection to 716.04.19 Bore and Jack Conduit.
Subsection: 716.04.19 Bore and Jack Conduit.
Revision: Replace the paragraph with the following: The Department will measure the quantity in linear 

feet.  This item shall include all work necessary for boring and installing conduit under an 
existing roadway. 

Subsection: 716.05 PAYMENT.
Revision: Revise the following under Code, Pay Item, and Pay Unit with the following:

Code                    Pay Item                                          Pay Unit
04700-04701      Pole(Various)Mtg Ht                          Each
04710-04714      Pole(Various)Mtg Ht High Mast         Each
04810-04811       Electrical Junction Box (Various)        Each
20391NS835       Electrical Junction Box Type A           Each
20392NS835       Electrical Junction Box Type C           Each
04770-04773       Luminaire (Various)                           Each
04780                  Fuse Connector Kit                            Each
20410ED             Maintain Lighting                                Lump Sum
04941                  Remove Pole Base                             Each

Subsection: 723.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 723.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 723.03.02 Poles and Bases Installation.
Revision: Replace the title with the following:  723.03.02  Pole and Base Installation.
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Subsection: 723.03.02 Pole and Base Installation.
Revision: Replace the first paragraph with the following:     Regardless of the station and offset noted, 

locate all poles/bases behind the guardrail a minimum of four feet from the front face of the 
guardrail to the front face of the pole base.  Orient the handhole door away from traffic travel 
path.  If pole base is installed within a sidewalk the top of the pole base shall be the same grade 
as the sidewalk.                                                                    

Subsection: 723.03.02 Poles and Bases Installation.
Part: A) Steel Strain and Mastarm Poles Installation
Revision: Replace the title of Part A) Steel Strain and Mast Arm Pole Installation.
Subsection: 723.03.02 Pole and Base Installation.
Part: A) Steel Strain and Mast Arm Pole Installation.
Revision: Insert the following sentence at the beginning of the first paragraph:  Install pole bases 4 to 6 

inches above grade.
Subsection: 723.03.02 Pole and Base Installation.
Part: A) Steel Strain and Mast Arm Pole Installation.
Revision: Replace the second paragraph with the following: For concrete base installation, see Subsection 

716.03.02 B), 2), Paragraphs 2-6.  Drilled shaft depth shall be based on the soil conditions 
encountered during drilling and slope condition at the site.  Refer to the design chart below:

Subsection: 723.03.02 Pole and Base Installation.
Part: B) Pedestal or Pedestal Post Installation.
Revision: Replace the second sentence with the following:  If over 12 feet high the base shall have the 

minimum depth and diameter as Subsection 716.03.02 (A), paragraph 2.
Subsection: 723.03.02 Poles and Bases Installation.
Part: B) Pedestal or Pedestal Post Installation.
Revision: Replace the fourth sentence of the paragraph with the following:  For breakaway supports, 

conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for 
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 723.03.03 Trenching.
Revision: Replace the first sentence with the following: See Subsection 716.03.03 (B).   
Subsection: 723.03.03 Trenching.
Part: A) Under Roadway.
Revision: Delete Part A) Under Roadway.
Subsection: 723.03.05 Conduit Requirements in Junction Boxes.
Revision: Delete the Subsection and replace with the following:

723.03.05 Fuse Connector Kits.   See Subsection 716.03.09.
Subsection: 723.03.06 Coupling Installation.
Revision: Delete the Subsection and replace with the following:

723.03.06 Painting.  See Subsection 716.03.15.
Subsection: 723.03.07 Bonding Requirements.
Revision: Delete the Subsection and replace with the following:

723.03.07 Electrical Junction Boxes. See Subsection 716.03.10.
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Subsection: 723.03.08 Painting.
Revision: Replace with 723.03.06 Painting. See Subsection 716.03.15.
Subsection: 723.03.09 Underground Warning Tape.
Revision: Renumber Subsection to 723.03.08 Underground Warning Tape.
Subsection: 723.03.10 Backfilling and Disturbed Areas.
Revision: Renumber Subsection to 723.03.09 Backfilling and Disturbed Areas.
Subsection: 723.03.11 Wiring Installation.
Revision: Renumber Subsection to 723.03.10 Wiring Installation.
Subsection: 723.03.10 Wiring Installation.
Revision:  Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of 

loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: 723.03.12 Loop Installation.
Revision: Renumber Subsection to 723.03.11 Loop Installation.   
Subsection: 723.03.11 Loop Installation.
Revision: Replace the fourth sentence of the 2nd paragraph with the following: Provide an extra two feet 

of loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: 723.03.13 Grounding Installation.
Revision: Renumber Subsection to 723.03.12 Grounding Installation.
Subsection: 723.03.12 Grounding Installation.
Revision: Replace the reference to "Standard Detail Sheets" in the first sentence with "Plans".
Subsection: 723.03.14 Splicing.
Revision: Renumber Subsection to 723.03.13 Splicing.
Subsection: 723.03.13 Splicing.
Revision: Delete the reference to (IMSA 19-2) from the 5th sentence of the paragraph.
Subsection: 723.03.15 Painting.
Revision: Delete Subsection.
Subsection: 723.03.14 Splicing.
Revision: Replace with new Subsection 723.03.14 Remove Signal Equipment.
Subsection: 723.03.14 Remove Signal Equipment.
Revision: Insert the following for the new subsection:  Remove all traffic signal equipment that is 

identified by the Engineer as no longer necessary including, but not limited to, the following:  
pole bases, poles, junction boxes, cabinets, wood poles, and advance warning flashers.  Pole 
bases shall be removed a minimum of one foot below finished grade by chipping off or other 
method that is approved by the Engineer.  Dispose of all removed concrete off right-of-way.  
Wood poles shall be removed a minimum of one foot below finished grade.  Backfill holes with 
material approved by the Engineer.  Conduit may be abandoned in the ground.  Contact the 
district traffic Engineer to determine if any removed signal equipment needs to be returned to 
the district and to determine the location/time for such deliveries. 

Subsection: 723.05.16 Drawings.
Revision: Renumber the Subsection to 723.03.15 Drawings.
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Subsection: 723.03.15 Drawings.
Revision: Replace Subsection with the following: Before final inspection of the traffic control device, 

provide a complete set of reproducible as-built drawings that show the arrangement and 
locations of all equipment including:  junction boxes, conduits, spare conduits, etc. Keep a 
daily record of all conduits placed in trenches, showing the distance from the pavement edge, 
the depth, and the length of runs, and indicate this information on the as-built drawings.

Subsection: 723.03.17 Acceptance and Inspection Requirements.
Revision: Renumber Subsection to 723.03.16 Acceptance and Inspection Requirements.
Subsection: 723.03.16 Acceptance and Inspection Requirements.
Revision: Replace the first paragraph of the section with the following:   See Subsection 105.12.  In 

coordination with the District Traffic Engineer, energize traffic control device as soon as it is 
fully functional and ready for inspection.  After the work has been completed, conduct an 
operational test demonstrating that the system operates in accordance with the Plans in the 
presence of the Engineer.  The Department will also conduct its own tests with its own 
equipment before final acceptance.  Ensure that the traffic control device remains operational 
until the Division of Traffic Operations has provided written acceptance of the electrical work.  

Subsection: 723.04.01 Conduit.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure conduit fittings, ground lugs, test plugs, expansion joints, and clamps for payment and 
will consider them incidental to this item of work.

Subsection: 723.04.02 Junction Box.
Revision: Replace subsection title with the following: Electrical Junction Box Type Various.
Subsection: 723.04.02 Electrical Junction Box Type Various.
Revision: Replace the subsection with the following:  The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure additional junction 
boxes for greater depths than those identified in Plans, Aggregate (#57), backfilling, restoration 
of disturbed areas to the satisfaction of the Engineer, geotextile fabric, concrete, hot dipped 
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for 
payment and will consider them incidental to this item of work. 

Subsection: 723.04.03 Trenching and Backfilling.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

backfilling, underground utility warning tape, and the restoration of disturbed areas to original 
condition for payment and will consider them incidental to this item of work.

Subsection: 723.04.04 Open Cut Roadway.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure concrete, reinforcing steel, and asphalt for payment and will consider them incidental 
to this item of work.

Subsection: 723.04.05 Loop Wire.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure splice boots, cable rings, and any other necessary hardware for payment and will 
consider them incidental to this item of work.

Subsection: 723.04.06 Cable.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure splice boots, cable rings, and any other hardware for payment and will consider them 
incidental to this item of work.
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Subsection: 723.04.07 Pole-Wooden.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure excavation, backfilling, and restoring disturbed areas for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.08 Steel Strain Pole.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure excavation, backfilling, and restoring disturbed areas for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.09 Mast Arm Pole.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure anchor bolts, arms, mounting brackets, and any other necessary hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.10 Signal Pedestal.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, concrete, reinforcing steel, conduits, fittings, ground rods, ground wire, 
ground lugs, backfilling, restoring disturbed areas, and other necessary hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.11 Post.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, backfilling, and restoring disturbed areas for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.12 Anchor.
Revision: Replace the second sentence of the subsection with the following: .  The Department will not 

measure down-guy, messenger, clamps, guy guard, or insulators, and possible installation in 
various soil conditions for payment and will consider them incidental to this item of work.

Subsection: 723.04.13 Messenger.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure strand vises, bolts, washers, and other necessary hardware for payment and will 
consider them incidental to this item of work.

Subsection: 723.04.14 Install Signal LED.
Revision: Revise subsection title to 723.04.14 Install Beacon Controller - 2 Circuit.
Subsection: 723.04.14 Install Beacon Controller - 2 Circuit.
Revision: Replace the subsection with the following:   The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure the controller  
housing, mounting equipment, S5-1 school zone sign, time clock, nema flasher, ground rods, 
ground wires, ground lugs, metering disconnect hardware, electrical inspection fees, and 
required building fees involving utility secondary/primary service for payment and will 
consider them incidental to this item of work.
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Subsection: 723.04.15 Loop Saw Slot and Fill.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure sawing, cleaning, filling induction loop saw slot, loop sealant, backer rod, drilling hole 
for conduit, and grout for payment and will consider them incidental to this item of work.  

Subsection: 723.04.16 Pedestrian Detector.
Revision: Replace the subsection with the following: The Department will measure the quantity as each 

individual unit furnished, installed and connected to pole/pedestal.  The Department will not 
measure installing R10-3e signs, detector housing, and installing mounting hardware for sign 
for payment and will consider them incidental to this item of work.

Subsection: 723.04.17 Signal.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure furnishing and installing LED modules, retroreflective tape, back plates, and any other 
hardware for payment and will consider them incidental to this item of work.

Subsection: 723.04.18 Signal Controller- Type 170.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure the concrete base, mounting the cabinet, connecting the signal and detectors, 
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service, 
electrical inspection fees, and building fees involving secondary/primary service for payment 
and will consider them incidental to this item of work.  The Department will also not measure 
furnishing and connecting the induction of loop amplifiers, pedestrian isolators, load switches, 
model 400 modem card, electrical service conductors, conduits, anchors, meter base, fused 
cutout, fuses, ground rods, ground wires, and ground lugs for payment and will consider them 
incidental to this item of work.

Subsection: 723.04.19 Beacon Controller - 2 Circuit.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure the controller  housing, mounting equipment, S5-1 school zone sign, time clock, nema 
flasher, ground rods, ground wires, ground lugs, metering disconnect hardware, electrical 
inspection fees, and required building fees involving utility secondary/primary service for 
payment and will consider them incidental to this item of work.

Subsection: 723.04.20 Install Signal Controller - Type 170.
Revision: Replace the paragraph with the following: The Department will measure the quantity as each 

individual unit installed.  The Department will not measure the concrete base, mounting the 
cabinet, connecting the signal and detectors, excavation, backfilling, restoration, any necessary 
pole mounting hardware, electric service, electrical inspection fees, and required building fees 
involving utility secondary/primary service for payment  and will consider them incidental to 
this item of work.  The Department will also not measure connecting the induction loop 
amplifiers, pedestrian isolators, load switches, model 400 modem card for payment and will 
consider them incidental to this item of work. The Department will also not measure furnishing 
and installing electrical service conductors, conduits, anchors, meter base, fused cutout, fuses, 
ground rods, ground lugs, and ground wires for payment and will consider them incidental to 
this item of work.  

Subsection: 723.04.21 Install Steel Strain Pole.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure any necessary clamp assemblies for payment and will consider them incidental to this 
item of work.
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Subsection: 723.04.22 Remove Signal Equipment.
Revision: Replace the paragraph with the following: The Department will measure the quantity by lump 

sum.  The Department will not measure backfilling and the disposal or transportation of 
equipment and materials associated with any structural or electrical component of the signal 
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles 
for payment and will consider them incidental to this item of work.

Subsection: 723.04.23 Install Span/Pole Mounted Sign.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure the hanger or any other hardware necessary to install the sign for payment and will 
consider them incidental to this item of work.

Subsection: 723.04.24 Install Pedestrian Head LED.
Revision: Insert the following sentence at the end of the paragraph:  The Department will not measure the 

installation of LED modules and any other necessary hardware for payment and will consider 
them incidental to this item of work. 

Subsection: 723.04.25 Install Signal LED.
Revision: Insert the following sentence at the end of the paragraph:   The Department will not measure 

the installation of LED modules, retroreflective tape, back plates, and any other necessary 
hardware for payment and will consider them incidental to this item of work.   

Subsection: 723.04.26 Install Coordinating Unit.
Revision: Replace the subsection with the following:         The Department will measure the quantity as 

each individual unit installed.  The Department will not measure radio, modem, cable(s), 
antenna(s), router, repeater, and any other necessary hardware for payment and will consider 
them incidental to this item of work. 

Subsection: 723.04.27 Video Camera.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure video modules, mounting bracket, truss type arm, power cable, coaxial cable, and any 
other necessary hardware for payment and will consider them incidental to this item of work. 

Subsection: 723.04.28 Install Pedestrian Detector Audible.
Revision: Replace the second sentence with the following: The Department will not measure installing 

R10-3e sign, detector housing, and installing mounting hardware for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.29 Audible Pedestrian Detector.
Revision: Replace the second sentence with the following: The Department will not measure furnishing 

and installing the R10-3e sign, detector housing, and installing mounting hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.30 Bore and Jack Conduit.
Revision: Replace the paragraph with the following:  The Department will measure the quantity in linear 

feet. This item shall include all work necessary for boring and installing conduit under an 
existing roadway. 
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Subsection: 723.04.31 Install Pedestrian Detector.
Revision: Replace the paragraph with the following:  The Department will measure the quantity as each 

individual unit installed and connected to pole/pedestal.  The Department will not measure 
installing R 10-3e sign, detector housing, and installing mounting hardware for payment and 
will consider them incidental to this item of work.

Subsection: 723.04.32 Install Mast Arm Pole.
Revision: Replace the second sentence with the following: The Department will not measure installation 

of arms, signal mounting brackets, anchor bolts, and any other necessary hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.33 Pedestal Post.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

backfilling, restoration, furnishing and  installing concrete, reinforcing steel, anchor bolts, 
conduit, fittings, ground rod, ground wire, ground lugs, or any other necessary hardware for 
payment and will consider them incidental to this item of work.

Subsection: 723.04.34 Span Mounted Sign.
Revision: Revise subsection title to 723.04.34 Span/Pole-Mounted Sign.
Subsection: 723.04.34 Span/Pole-Mounted Sign.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure the hanger, sign, and any other necessary hardware for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.35 Remove and Reinstall Coordinating Unit.
Revision: Add the following sentence to the end of the subsection:  The Department will not measure 

removing, storage, reinstalling, and connecting radio, modem, cable(s), antenna(s), router, 
repeater, and any other necessary hardware for payment and will consider them incidental to 
this item of work.

Subsection: 723.04.36 Traffic Signal Pole Base.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, backfilling, restoration, furnishing and installing reinforcing steel, anchor 
bolts, conduits, ground rods, ground wires, and ground lugs for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.37 Install Signal Pedestal.
Revision: Replace the second sentence of the subsection with the following: .  The Department will not 

measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing 
steel, conduits, fittings, ground rod, ground wire, ground lugs, and any other necessary 
hardware for payment and will consider them incidental to this item of work.

Subsection: 723.04.38 Install Pedestal Post.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing 
steel, conduit, fittings, ground rod, ground wire, ground lugs, and any other necessary hardware 
for payment and will consider them incidental to this item of work.

Subsection: 723.04.39 Install Antenna.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure any other materials necessary to complete the installation for payment and will 
consider them incidental to this item of work.
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Subsection: 723.05 PAYMENT.
Revision: Replace items 04810-04811, 20391NS835, 20392NS835,23052NN and add item number 

24526ED under Code, Pay Item, and Pay Unit with the following:

Code                    Pay Item                                          Pay Unit
04810                  Electrical Junction Box                       Each
04811                  Electrical Junction Box Type B           Each
20391NS835       Electrical Junction Box Type A           Each
20392NS835       Electrical Junction Box Type C           Each
23052NN            Span/Pole-Mounted Sign                    Each
24526ED             Install Beacon Controller 2 Cir            Each

Subsection: 801.01 REQUIREMENTS
Revision: Replace first sentence in paragraph one with the following: Provide Portland cement or 

blended hydraulic cement  from approved mills listed in the Department's List of Approved 
Materials.

Subsection: 801.01 REQUIREMENTS
Number: 1)
Revision: Replace first sentence with the following:  Type I, II, III, and IV Portland cement  conforms to 

ASTM C 150.
Subsection: 801.01 REQUIREMENTS
Number: 3)
Revision: Replace the first sentence with the following:  Type IP (≤20), Portland-pozzolan cement, 

conforms to ASTM C595, and the following additional requirements to Type IP (≤20).

Subsection: 801.01 REQUIREMENTS
Number: 3)
Part: b)
Revision: Delete part b)
Subsection: 801.01 REQUIREMENTS
Number: 3)
Part: c)
Revision: Rename Part c) to Part b) and replace the text with the following:  The cement manufacturer 

shall furnish to the Engineer reports showing the results of tests performed on the fly ash used 
in the manufacture of the Type IP(≤20) cement shipped to the project.

Subsection 801.01 REQUIREMENTS
Number: 3)
Part: d)
Revision: Rename Part d) to Part c)
Subsection: 801.01 REQUIREMENTS
Number: 3)
Part: e)
Revision: Rename Part e) to Part d) and replace the text with the following:  Use only one brand of Type 

IP(≤20) cement throughout the project, unless the Engineer approved a change in brand in 
writing.

Subsection: 801.01 REQUIREMENTS
Number: 4)
Revision: Replace first sentence with the following:  Type IS(≤30), Portland blast furnace slag cement, 

conforms to ASTM C 595 and the following requirements:
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Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: a)
Revision: Replace part a) with the following:  Use Grade 100 or 120 blast furnace slag cement 

conforming to the requirements of ASTM C 989.
Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: b)
Revision: Delete part b)
Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: c)
Revision: Rename Part c) to Part b) and replace the text with the following:  The cement manufacturer 

shall furnish to the Engineer reports showing the results of the tests performed on the blast 
furnace slag cement used in the manufacturing of the Type IS(≤30) shipped to the project.

Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: d)
Revision: Rename Part d) to Part c)
Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: e)
Revision: Rename Part e) to Part d) and replace the text with the following:  Use only one brand of Type 

IS(≤30) cement throughout the project, unless the Engineer approves otherwise.

Subsection: 801.01 REQUIREMENTS
Number: 5)
Revision: Insert part 5) as the following:  Type IL(5-15), Portland-limestone cement, conforms to ASTM 

C 595 and the following additional requirements:
Subsection: 801.01 REQUIREMENTS
Number: 5)
Part: a)
Revision: Insert part a) as the following:  The cement manufacturer shall furnish to the Engineer reports 

showing the results of test performed on the limestone used in the manufacture of the Type IL 
cement shipped to the project.

Subsection: 801.01 REQUIREMENTS
Number: 5)
Part: b)
Revision: Insert part b) as the following:  Use only one brand of Type IL cement throughout the project, 

unless the Engineer approves a brand change in writing.
Subsection: 801.01 REQUIREMENTS
Number: 5)
Part: c)
Revision: Insert part c) as the following:  The Type IL blended cement shall be an intimate and uniform 

blend produced by intergrinding of the Portland cement and limestone.
Subsection: 804.01.02 Crushed Sand.
Revision: Delete last sentence of the section.
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Subsection: 804.01.06 Slag.
Revision: Add subsection and following sentence.                                                                                       

Provide blast furnace slag sand where permitted. The Department will allow steel slag sand 
only in asphalt surface applications.

Subsection: 804.04 Asphalt Mixtures.
Revision: Replace the subsection with the following:                                                                                      

Provide natural, crushed, conglomerate, or blast furnace slag sand, with the addition of filler as 
necessary, to meet gradation requirements.  The Department will allow any combination of 
natural, crushed, conglomerate or blast furnace slag sand when the combination is achieved 
using cold feeds at the plant.  The Engineer may allow other fine aggregates.                               

Subsection: 806.03.01 General Requirements.
Revision: Replace the second sentence of the paragraph with the following:                                                 

Additionally, the material must have a minimum solubility of 99.0 percent when tested 
according to AASHTO T 44 and PG 76-22 must exhibit a minimum recovery of 60 percent, 
with a JNR (non-recoverable creep compliance) between 0.1 and 0.5, when tested according to 
AASHTO TP 70.

Subsection: 806.03.01 General Requirements.
Table: PG Binder Requirements and Price Adjustment Schedule
Revision: Replace the Elastic Recovery, % (3) (AASHTO T301) and all corresponding values in the table 

with the following:                                                                                                                           
Test                           Specification             100% Pay     90% Pay    80% Pay     70% Pay      50%Pay(1)            

MSCR recovery, % (3)         60 Min.                       ≥58                            56                        55                  54                <53            
(AASHTO TP 70)

Subsection: 806.03.01 General Requirements.
Table: PG Binder Requirements and Price Adjustment Schedule
Superscript: (3)
Revision: Replace (3)  with the following:                                                                                                         

Perform testing at 64°C.
Subsection: 808.07 Polypropylene Waterproofing Membrane.
Revision: Replace the paragraph and table with the following:  Furnish a layered waterproofing 

membrane.  The layers will consist of an internal puncture resistant woven polypropylene fabric
sandwiched between two rubberized mastic layers.  The mastic will have a heavy polyethylene 
membrane attached on the top and the bottom mastic layer will be covered by a protective 
release film.

Subsection: 808.09 Acceptance.
Revision: Replace the reference to "KMIMS" in the second paragraph with SiteManager.
Subsection: 811.10.04 Properties of the Coated Bar.
Part: B) Flexibility of Coating.
Revision: Replace the second sentence of the paragraph with the following:   Ensure that the coated bars 

are capable of being bent to 180 degrees (after rebound) over a mandrel, without any visible 
evidence of cracking the coating.

Subsection: 813.04 Gray Iron Castings.
Revision: Replace the reference to "AASHTO M105" with "ASTM A48".
Subsection: 813.09.02 High Strength Steel Bolts, Nuts, and Washers.
Number: A) Bolts.
Revision: Delete first paragraph and "Hardness Number" Table. Replace with the following:                      

A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as 
applicable.
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Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B, 

Paragraph 4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Replace the first sentence of the fourth paragraph with the following:                                           

Use any of the species of wood for round or square posts covered under AWPA U1.
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B, 

Paragraph 4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Delete the second sentence of the fourth paragraph.
Subsection: 814.05.02 Composite Plastic.
Revision: 1) Add the following to the beginning of the first paragraph:  Select composite offset blocks 

conforming to this section and assure blocks are from a manufacturer included on the 
Department's List of Approved Materials.                                                                                       
2) Delete the last paragraph of the subsection.

Subsection: 816.07.02 Wood Posts and Braces.
Revision: First paragraph, replace the reference to "AWPA C5" with "AWPA U1, Section B, Paragraph 

4.1".
Subsection: 816.07.02 Wood Posts and Braces.
Revision: Delete the second sentence of the first paragraph.
Subsection: 818.07 Preservative Treatment.
Revision: First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".

Subsection: 833.01.02 Sheeting Signs.
Revision: Replace the second sentence with the following:  Provide a thickness of 125 mils if any single 

edge dimension of the sign exceeds 3 feet.
Subsection: 834.14 Lighting Poles.
Revision: Replace the first sentence with the following: Lighting pole design shall be in accordance with 

loading and allowable stress requirements of the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with 
current interims, with the exception of the following:  The Cabinet will waive the requirement 
stated in the first sentence of Section 5.14.6.2 – Reinforced Holes and Cutouts for high mast 
poles (only).  The minimum diameter at the base of the pole shall be 22 inches for high mast 
poles (only).

Subsection 834.14.03 High Mast Poles.
Revision: Remove the second and fourth sentence from the first paragraph.
Subsection 834.14.03 High Mast Poles.
Revision: Replace the third paragraph with the following:  Provide calculations and drawings that are 

stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.
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Subsection: 834.14.03 High Mast Poles.
Revision: Replace paragraph six with the following: Provide a pole section that conforms to ASTM A 

595 grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield 
strength of 55 KSI.  Use tubes that are round or 16 sided with a four inch corner radius, have a 
constant linear taper of .144 in/ft and contain only one longitudinal seam weld.  
Circumferential welded tube butt splices and laminated tubes are not permitted.  Provide pole 
sections that are telescopically slip fit assembled in the field to facilitate inspection of interior 
surface welds and the protective coating.  The minimum length of the telescopic slip splices 
shall be 1.5 times the inside diameter of the exposed end of the female section.  Use 
longitudinal seam welds as commended in Section 5.15 of the AASHTO 2013 Specifications.  
The thickness of the transverse base shall not be less than 2 inches. Plates shall be integrally 
welded to the tubes with a telescopic welded joint or a full penetration groove weld with 
backup bar. 

The handhole cover shall be removable from the handhole frame.  One the frame side opposite 
the hinge, provide a mechanism on the handhole cover/frame to place the Department’s 
standard padlock as specified in Section 834.25. The handhole frame shall have two stainless 
studs installed opposite the hinge to secure the handhole cover to the frame which includes 
providing stainless steel wing nuts and washers.  The handhole cover shall be manufactured 
from 0.25 inch thick galvanized steel (ASTM A 153) and have a neoprene rubber gasket that is 
permanently secured to the handhole frame to insure weather-tight protection.  The hinge shall 
be manufactured from 7-guage stainless steel to provide adjustability to insure weather-tight fit 
for the cover.  The minimum clear distance between the transverse plate and the bottom 
opening of the handhole shall not be less than the diameter of the bottom tube of the pole but 
needs to be at least 15 inches. Provide products that are hot-dip galvanized to the requirements 
of either ASTM A123 (fabricated products) or ASTM A 153 (hardware items). 

Subsection: 834.16 ANCHOR BOLTS.
Revision: Insert the following sentence at the beginning of the paragraph:  The anchor bolt design shall 

follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.
Subsection: 834.17.01 Conventional.
Revision: Add the following sentence after the second sentence: Provide a waterproof sticker mounted on 

the bottom of the housing that is legible from the ground and indicates the wattage of the 
fixture by providing the first two numbers of the wattage.

Subsection: 834.21.01 Waterproof Enclosures.
Revision: Replace the last five sentences in the second paragraph with the following sentences:

Provide a cabinet door with a louvered air vent, filter-retaining brackets and an easy to clean 
metal filter.  Provide a cabinet door that is keyed with a factory installed standard no. 2 corbin 
traffic control key.  Provide a light fixture with switch and bulb.  Use a 120-volt fixture and 
utilize a L.E.D. bulb (equivalent to 60 watts minimum).  Fixture shall be situated at or near the 
top of the cabinet and illuminate the contents of the cabinet.  Provide a 120 VAC GFI duplex 
receptacle in the enclosure with a separate 20 amp breaker.
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Subsection: 835.07 Traffic Poles.
Revision: Replace the first sentence of the first paragraph with the following:  Pole diameter and wall 

thickness shall be calculated in accordance with the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with 
current interims.      

Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the fourth paragraph with the following: Ensure transverse plates 

have a thickness ≥ 2 inches.                                                                                                              
*Add the following sentence to the end of the fourth paragraph:  The bottom pole diameter 
shall not be less than 16.25 inches.

Subsection: 835.07 Traffic Poles.
Revision: Replace the third sentence of the fifth paragraph with the following:  For anchor bolt design, 

pole forces shall be positioned in such a manner to maximize the force on any individual 
anchor bolt regardless of the actual anchor bolt orientation with the pole.

Subsection: 835.07 Traffic Poles.
Revision: Replace the first and second sentence of the sixth paragraph with the following:                          

The pole handhole shall be 25 inches by 6.5 inches.  The handhole cover shall be removable 
from the handhole frame. On the frame side opposite the hinge, provide a mechanism on the 
handhole cover/frame to place the Department's standard padlock as specified in Section 
834.25.  The handhole frame shall have two stainless studs installed opposite the hinge to 
secure the handhole cover to the frame which includes providing stainless steel wing nuts and 
washers.  The handhole cover shall be manufactured from 0.25 inch thick galvanized steel 
(ASTM 153) and have a neoprene rubber gasket that is permanently secured to the handhole 
frame to insure weather-tight protection.  The hinge shall be manufactured from 7 gauge 
stainless steel to provide adjustability to insure a weather-tight fit for the cover.  The minimum 
clear distance between the transverse plate and the bottom opening of the handhole shall not be 
less than the diameter of the bottom tube but needs to be at least 12 inches.

Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the last paragraph with the following:  Provide calculations and 

drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.                                                                                                                                         
*Replace the third sentence of the last paragraph with the following:  All tables referenced in 
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway 
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace the second sentence of the second paragraph with the following:                                     

The detailed analysis shall be certified by a Professional Engineer licensed in the 
Commonwealth of Kentucky.

Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace number 7. after the second paragraph with the following:  7. Fatigue calculations 

should be shown for all fatigue related connections.  Provide the corresponding detail, stress 
category and example from table 11.9.3.1-1.

Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace the second sentence of the fourth paragraph with the following:  The detailed analysis 

shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky.
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Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace number 7) after the fourth paragraph with the following:  7) Fatigue calculations 

should be shown for all fatigue related connections.  Provide the corresponding detail, stress 
category and example from table 11.9.3.1-1.

Subsection: 835.07.03 Anchor Bolts.
Revision: Add the following to the end of the paragraph:  There shall be two steel templates (one can be 

used for the headed part of the anchor bolt when designed in this manner) provided per pole. 
Templates shall be contained within a 26.5 inch diameter.  All templates shall be fully 
galvanized (ASTM A 153).

Subsection: 835.16.05 Optical Units.
Revision: Replace the 3rd paragraph with the following:                                                                                

The list of certified products can be found on the following website:  http://www.intertek.com.
Subsection: 835.19.01 Pedestrian Detector Body.
Revision: Replace the first sentence with the following: Provide a four holed pole mounted aluminum 

rectangular housing that is compatible with the pedestrian detector.
Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE I FABRIC GEOTEXTILES FOR SLOPE PROTECTION AND CHANNEL LINING 
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                 494                                                                  ASTM D6241    
Permittivity (1/s)                      0.7                                                                   ASTM D4491          

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE II FABRIC GEOTEXTILES FOR UNDERDRAINS
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                 210                                                                  ASTM D6241    
Permittivity (1/s)                      0.5                                                                   ASTM D4491          

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE III FABRIC GEOTEXTILES FOR SUBGRADE OR EMBANKMENT 

STABILIZATION
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                370                                                                   ASTM D6241    
Permittivity (1/s)                    0.05                                                                   ASTM D4491          

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE IV FABRIC GEOTEXTILES FOR EMBANKMENT DRAINAGE BLANKETS AND 

PAVEMENT EDGE DRAINS
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                309                                                                   ASTM D6241    
Permittivity (1/s)                     0.5                                                                    ASTM D4491          
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE V HIGH STRENGTH GEOTEXTILE FABRIC
Revision: Make the following changes to the chart:                                                                                        

Property                                Minimum Value(1)                                              Test Method        
CBR Puncture (lbs)               618                                                                   ASTM D6241        

Apparent Opening Size          U.S. #40(3)                                                      ASTM D4751            
(3) Maximum average roll value.             
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PART III 
 

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS 
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I. Application
II. Nondiscrimination of Employees (KRS  344)
III. Payment of Predetermined Minimum Wages
IV. Statements and Payrolls

I. APPLICATION

1.  These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract.  The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2.  The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3.  A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

II. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1.  The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy).  The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2.  The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3.  If the contractor is in control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4.  The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

III. PAYMENT OF PREDETERMINED MINIMUM
WAGES

1.  These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates.  The contractor
shall pay not less than those rates.

2.  The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places where it can be easily seen by the workers.

IV. STATEMENTS AND PAYROLLS

1.  All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages.  Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2.  The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3.  The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations.  The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may request an informal hearing.  The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation.  The contractor may submit
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records and information which will aid in determining the true
facts relating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as a result of an informal
hearing by the Division of Contract Procurement may request
a formal hearing.

4.  The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employee in
the local community for the full amount, without discount or
collection charges of any kind.  Where checks are used for
payments, the contractor shall make all necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5.  No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6.  No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidable loss or damage thereto.

7.  Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8.  Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9.  No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10.  No individual shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates.  The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11.  No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for all hours worked in excess of eight hours in any
calendar day or in excess of forty hours in such work-week.  A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate.  This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12.  Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or

mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13.  Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised   2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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Kentucky Equal Employment Opportunity Act of 1978 
 

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO 
forms to the Division of Construction Procurement, which will then forward to the Finance and 
Administration Cabinet for review and approval.  No award will become effective until all forms 
are submitted and EEO/CC has certified compliance.  The required EEO forms are as follows:  
 
• EEO-1: Employer Information Report 
• Affidavit of Intent to Comply 
• Employee Data Sheet 
• Subcontractor Report  
 
These forms are available on the Finance and Administration’s web page under Vendor 
Information, Standard Attachments and General Terms at the following address: 
https://www.eProcurement.ky.gov. 
 
Bidders currently certified as being in compliance by the Finance and Administration Cabinet 
may submit a copy of their approval letter in lieu of the referenced EEO forms. 
 
For questions or assistance please contact the Finance and Administration Cabinet by email at 
finance.contractcompliance@ky.gov or by phone at 502-564-2874. 
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General Decision Number: KY160102 08/26/2016  KY102 

Superseded General Decision Number: KY20150102 

State: Kentucky 

Construction Type: Highway 

Counties: Allen, Ballard, Butler, Caldwell, Calloway,  
Carlisle, Christian, Crittenden, Daviess, Edmonson, Fulton,  
Graves, Hancock, Henderson, Hickman, Hopkins, Livingston,  
Logan, Lyon, Marshall, McCracken, McLean, Muhlenberg, Ohio,  
Simpson, Todd, Trigg, Union, Warren and Webster Counties in  
Kentucky. 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for  
commercial navigation, bridges involving marine construction;  
and other major bridges). 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.15 for calendar year 2016 applies to all contracts 
subject to the Davis-Bacon Act for which the solicitation was 
issued on or after January 1, 2015. If this contract is covered 
by the EO, the contractor must pay all workers in any 
classification listed on this wage determination at least 
$10.15 (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in calendar year 2016. The EO minimum wage rate 
will be adjusted annually. Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0              01/08/2016 
          1              02/19/2016 
          2              03/25/2016 
          3              04/22/2016 
          4              05/06/2016 
          5              05/13/2016 
          6              06/03/2016 
          7              07/01/2016 
          8              08/26/2016 

 BRIN0004-002 06/01/2015 

BALLARD, BUTLER, CALDWELL, CARLISLE, CRITTENDEN, DAVIESS, 
EDMONSON, FULTON, GRAVES, HANCOCK, HENDERSON, HICKMAN, 
HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN, MCLEAN, 
MUHLENBERG, OHIO, UNION, and WEBSTER COUNTIES 

                                  Rates          Fringes 

BRICKLAYER   
     Ballard, Caldwell,  

Page 1 of 14
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     Carlisle, Crittenden,  
     Fulton, Graves, Hickman,  
     Livingston, Lyon,  
     Marshall, and McCracken  
     Counties....................$ 29.52            13.37 
     Butler, Edmonson, Hopkins,  
     Muhlenberg, and Ohio  
     Counties....................$ 25.96            10.64 
     Daviess, Hancock,  
     Henderson, McLean, Union,  
     and Webster Counties........$ 28.68            13.72 
---------------------------------------------------------------- 
 BRTN0004-005 06/01/2015 

ALLEN, CALLOWAY, CHRISTIAN, LOGAN, SIMPSON, TODD, TRIGG, and 
WARREN COUNTIES 

                                  Rates          Fringes 

BRICKLAYER.......................$ 25.96            10.64 
---------------------------------------------------------------- 
 CARP0357-002 04/01/2016 

                                  Rates          Fringes 

CARPENTER........................$ 27.70            17.03 
Diver............................$ 41.93            17.03 
PILEDRIVERMAN....................$ 27.95            17.03 
---------------------------------------------------------------- 
 ELEC0369-006 06/01/2016 

BUTLER, EDMONSON, LOGAN, TODD & WARREN COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 30.56            16.10 
---------------------------------------------------------------- 
 ELEC0429-001 06/01/2015 

ALLEN & SIMPSON COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 24.84            11.90 
---------------------------------------------------------------- 
 ELEC0816-002 06/01/2015 

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, 
FULTON (Except a 5 mile radius of City Hall in Fulton), GRAVES, 
HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 31.03       25.5%+6.35 

Cable spicers receive $.25 per hour additional. 
---------------------------------------------------------------- 
 ELEC1701-003 01/01/2015 
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DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO, 
UNION & WEBSTER COUNTIES: 

                                  Rates          Fringes 

ELECTRICIAN......................$ 30.15            14.69 

Cable spicers receive $.25 per hour additional. 
---------------------------------------------------------------- 
 ELEC1925-002 01/01/2015 

FULTON COUNTY (Up to a 5 mile radius of City Hall in Fulton): 

                                  Rates          Fringes 

CABLE SPLICER....................$ 25.00            10.27 
ELECTRICIAN......................$ 24.55            11.51 
---------------------------------------------------------------- 
 ENGI0181-017 07/01/2015 

                                  Rates          Fringes 

POWER EQUIPMENT OPERATOR   
     GROUP 1.....................$ 29.95            14.40 
     GROUP 2.....................$ 27.26            14.40 
     GROUP 3.....................$ 27.68            14.40 
     GROUP 4.....................$ 26.96            14.40 

OPERATING ENGINEER CLASSIFICATIONS    

  GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller; 
  Batcher Plant; Bituminous Paver; Bituminous Transfer 
  Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All 
  Scoop; Carry Deck Crane; Central Compressor Plant; Cherry 
  Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over); 
  Concrete Paver; Truck-Mounted Concrete Pump; Core Drill; 
  Crane; Crusher Plant; Derrick; Derrick Boat; Ditching & 
  Trenching Machine; Dragline; Dredge Operator; Dredge 
  Engineer; Elevating Grader & Loaders; Grade-All; Gurries; 
  Heavy Equipment Robotics Operator/Mechanic; High Lift; 
  Hoe-Type Machine; Hoist (Two or More Drums); Hoisting 
  Engine (Two or More Drums); Horizontal Directional Drill 
  Operator; Hydrocrane; Hyster; KeCal Loader; LeTourneau; 
  Locomotive; Mechanic; Mechanically Operated Laser Screed; 
  Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel 
  Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete; 
  Push Dozer; Rock Spreader, attached to equipment; Rotary 
  Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier; 
  Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom; 
  Telescoping Type Forklift; Tow or Push Boat; Tower Crane 
  (French, German & other types); Tractor Shovel; Truck 
  Crane; Tunnel Mining Machines, including Moles, Shields or 
  similar types of Tunnel Mining Equipment 

  GROUP 2 - Air Compressor (Over 900 cu. ft. per min.); 
  Bituminous Mixer; Boom Type Tamping Machine; Bull Float; 
  Concrete Mixer (Under 21 cu. ft.); Dredge Engineer; 
  Electric Vibrator; Compactor/Self-Propelled Compactor; 
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  Elevator (One Drum or Buck Hoist); Elevator (When used to 
  Hoist Building Material); Finish Machine; Firemen & Hoist 
  (One Drum); Flexplane; Forklift (Regardless of Lift 
  Height); Form Grader; Joint Sealing Machine; Outboard Motor 
  Boat; Power Sweeper (Riding Type); Roller (Rock); Ross 
  Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid 
  Steer Machine with all Attachments; Switchman or Brakeman; 
  Throttle Valve Person; Tractair & Road Widening Trencher; 
  Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger; 
  Welding Machine; Well Points;& Whirley Oiler 

  GROUP 3 -All Off Road Material Handling Equipment, including 
  Articulating Dump Trucks; Greaser on Grease Facilities 
  servicing Heavy Equipment 

  GROUP 4 - Bituminous Distributor; Burlap & Curing Machine; 
  Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout 
  Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler; 
  Paving Joint Machine; Power Form Handling Equipment; Pump; 
  Roller (Earth); Steerman; Tamping Machine; Tractor (Under 
  50 H.P.); & Vibrator 

  CRANES - with booms 150 ft. & Over (Including JIB), and where 
  the length of the boom in combination with the length of 
  the piling equals or exceeds 150 ft. -  $1.00 above Group 1 
  rate 

  EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID 
  10% ABOVE BASIC WAGE RATE.  THIS DOES NOT APPLY TO OPEN CUT 
  WORK. 

---------------------------------------------------------------- 
 IRON0070-005 06/01/2016 

BUTLER COUNTY (Eastern eighth, including the Townships of 
Decker, Lee & Tilford); 
EDMONSON COUNTY (Northern three-fourths, including the 
Townships of Asphalt, Bee Spring, Brownsville, Grassland, Huff, 
Kyrock, Lindseyville, Mammoth Cave, Ollie, Prosperity, Rhoda, 
Sunfish &  Sweden) 

                                  Rates          Fringes 

IRONWORKER   
     Structural; Ornamental;  
     Reinforcing; Precast  
     Concrete Erectors...........$ 27.91            21.11 
---------------------------------------------------------------- 
 IRON0103-004 08/01/2015 

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, OHIO, UNION & 
WEBSTER COUNTIES 
BUTLER COUNTY (Townships of Aberdeen, Bancock, Casey, 
Dexterville, Dunbar, Elfie, Gilstrap, Huntsville, Logansport, 
Monford, Morgantown, Provo, Rochester, South Hill & Welchs 
Creek); 
CALDWELL COUNTY (Northeastern third, including the Township of 
Creswell); 
CHRISTIAN COUNTY (Northern third, including the Townships of 
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Apex, Crofton, Kelly, Mannington & Wynns); 
CRITTENDEN COUNTY (Northeastern half, including the Townships 
of  Grove, Mattoon, Repton, Shady Grove & Tribune); 
MUHLENBERG COUNTY (Townships of Bavier, Beech Creek Junction, 
Benton, Brennen, Browder, Central City, Cleaton, Depoy, 
Drakesboro, Eunis, Graham, Hillside, Luzerne, Lynn City, 
Martwick, McNary, Millport, Moorman, Nelson, Paradise, 
Powderly,  South Carrollton, Tarina & Weir) 

                                  Rates          Fringes 

Ironworkers:.....................$ 28.14           18.675 
---------------------------------------------------------------- 
 IRON0492-003 05/01/2014 

ALLEN, LOGAN, SIMPSON, TODD & WARREN COUNTIES 
BUTLER COUNTY (Southern third, including the Townships of 
Boston, Berrys Lick, Dimple, Jetson, Quality, Sharer, Sugar 
Grove & Woodbury); 
CHRISTIAN COUNTY (Eastern two-thirds, including the Townships 
of Bennettstown, Casky, Herndon, Hopkinsville, Howell, 
Masonville, Pembroke & Thompsonville); 
EDMONSON COUNTY (Southern fourth, including the Townships of 
Chalybeate & Rocky Hill); 
MUHLENBERG COUNTY (Southern eighth, including the Townships of 
Dunnior, Penrod & Rosewood) 

                                  Rates          Fringes 

Ironworkers:.....................$ 24.33            11.48 
---------------------------------------------------------------- 
 IRON0782-006 05/01/2016 

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN, 
LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES 
CALDWELL COUNTY (Southwestern two-thirds, including the 
Townships  of Cedar Bluff, Cider, Claxton, Cobb, Crowtown, 
Dulaney, Farmersville, Fredonia, McGowan, Otter Pond & 
Princeton); 
CHRISTIAN COUNTY (Western third, Excluding the Townships of 
Apex, Crofton, Kelly, Mannington, Wynns, Bennettstown, Casky, 
Herndon, Hopkinsville, Howell, Masonville, Pembroke & 
Thompsonville); 
CRITTENDEN COUNTY (Southwestern half, including the Townships 
of  Crayne, Dycusburg, Frances, Marion, Mexico, Midway, 
Sheridan & Told) 

                                  Rates          Fringes 

Ironworkers:   
     Projects with a total  
     contract cost of  
     $20,000,000.00 or above.....$ 27.59            22.94 
     All Other Work..............$ 26.00            21.52 
---------------------------------------------------------------- 
 LABO0189-005 07/01/2015 
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BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN, 
LIVINGSTON, LYON, MARSHALL & MCCRACKEN COUNTIES 

                                  Rates          Fringes 

Laborers:   
     GROUP 1.....................$ 22.30            12.46 
     GROUP 2.....................$ 22.55            12.46 
     GROUP 3.....................$ 22.60            12.46 
     GROUP 4.....................$ 23.20            12.46 

LABORER CLASSIFICATIONS    

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand   Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 
  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Level C; Forklift Operator for Masonary; Form Setter; 
  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand   Blaster; Concrete Chipper; Surface 
  Grinder; Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite 
  Operator & Mixer; Grout Pump Operator; Blaster; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
  Air); Water Blaster 

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; 
  & Tunnel Mucker (Free Air); Directional & Horizontal 
  Boring; Air Track Drillers (All Types); Powdermen & 
  Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
 LABO0189-006 07/01/2014 

ALLEN, BUTLER, CALDWELL, CHRISTIAN, DAVIESS, EDMONSON, HANCOCK, 
HOPKINS, LOGAN, MCLEAN, MUHLENBERG, OHIO, SIMPSON, TODD, TRIGG 
& WARREN COUNTIES 
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                                  Rates          Fringes 

Laborers:   
     GROUP 1.....................$ 22.66            11.10 
     GROUP 2.....................$ 22.91            11.10 
     GROUP 3.....................$ 22.96            11.10 
     GROUP 4.....................$ 23.56            11.10 

LABORER CLASSIFICATIONS    

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand   Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 
  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Level C; Forklift Operator for Masonary; Form Setter; 
  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand   Blaster; Concrete Chipper; Surface 
  Grinder; Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite 
  Operator & Mixer; Grout Pump Operator; Blaster; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
  Air); Water Blaster 

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; 
  & Tunnel Mucker (Free Air); Directional & Horizontal 
  Boring; Air Track Drillers (All Types); Powdermen & 
  Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
 LABO0561-001 07/01/2016 

CRITTENDEN, HENDERSON, UNION & WEBSTER COUNTIES 

                                  Rates          Fringes 

Laborers:   
     GROUP 1.....................$ 22.01            14.00 
     GROUP 2.....................$ 22.26            14.00 
     GROUP 3.....................$ 22.31            14.00 
     GROUP 4.....................$ 22.91            14.00 
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LABORER CLASSIFICATIONS    

  GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement 
  Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter 
  Tender; Cement Mason Tender; Cleaning of Machines; 
  Concrete; Demolition; Dredging; Environmental - Nuclear, 
  Radiation, Toxic & Hazardous Waste - Level D; Flagperson; 
  Grade Checker; Hand   Digging & Hand Back Filling; Highway 
  Marker Placer; Landscaping, Mesh Handler & Placer; Puddler; 
  Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail 
  & Fence Installer; Signal Person; Sound Barrier Installer; 
  Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper; 
  Wrecking of Concrete Forms; General Cleanup 

  GROUP 2 - Batter Board Man (Sanitary & Storm Sewer); 
  Brickmason Tender; Mortar Mixer Operator; Scaffold Builder; 
  Burner & Welder; Bushammer; Chain Saw Operator; Concrete 
  Saw Operator; Deckhand Scow Man; Dry Cement Handler; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Level C; Forklift Operator for Masonary; Form Setter; 
  Green Concrete Cutting; Hand Operated Grouter & Grinder 
  Machine Operator; Jackhammer; Pavement Breaker; Paving 
  Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven 
  Georgia Buggy & Wheel Barrow; Power Post Hole Digger; 
  Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind 
  Trencher; Sand   Blaster; Concrete Chipper; Surface 
  Grinder; Vibrator Operator; Wagon Driller 

  GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite 
  Operator & Mixer; Grout Pump Operator; Blaster; Side Rail 
  Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free 
  Air); Water Blaster 

  GROUP 4 - Caisson Worker (Free Air); Cement Finisher; 
  Environmental - Nuclear, Radiation, Toxic & Hazardous Waste 
  - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster; 
  & Tunnel Mucker (Free Air); Directional & Horizontal 
  Boring; Air Track Drillers (All Types); Powdermen & 
  Blasters; Troxler & Concrete Tester if Laborer is Utilized 

---------------------------------------------------------------- 
 PAIN0032-002 05/01/2016 

BALLARD COUNTY 

                                  Rates          Fringes 

Painters:   
     Bridges.....................$ 33.56            15.18 
     All Other Work..............$ 31.26            15.18 

  Spray, Blast, Steam, High & Hazardous (Including Lead 
  Abatement) and All Epoxy - $1.00 Premium 

---------------------------------------------------------------- 
 PAIN0118-003 06/01/2014 

EDMONSON COUNTY: 
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                                  Rates          Fringes 

Painters:   
     Brush & Roller..............$ 18.50            11.97 
     Spray, Sandblast, Power  
     Tools, Waterblast & Steam  
     Cleaning....................$ 19.50            11.97 
---------------------------------------------------------------- 
 PAIN0156-006 04/01/2015 

DAVIESS, HANCOCK, HENDERSON, MCLEAN, OHIO, UNION & WEBSTER 
COUNTIES 

                                  Rates          Fringes 

Painters:   
     BRIDGES 
      GROUP 1....................$ 27.60            12.85 
      GROUP 2....................$ 27.85            12.85 
      GROUP 3....................$ 28.60            12.85 
      GROUP 4....................$ 29.60            12.85 
     ALL OTHER WORK: 
      GROUP 1....................$ 26.45            12.85 
      GROUP 2....................$ 26.70            12.85 
      GROUP 3....................$ 27.45            12.85 
      GROUP 4....................$ 28.45            12.85 

PAINTER CLASSIFICATIONS   

GROUP 1 - Brush & Roller   

GROUP 2 - Plasterers   

  GROUP 3 - Spray; Sandblast; Power Tools; Waterblast; 
  Steamcleaning; Brush & Roller of Mastics, Creosotes, Kwinch 
  Koate & Coal Tar Epoxy 

  GROUP 4 - Spray of Mastics, Creosotes, Kwinch Koate & Coal 
  Tar  Epoxy 

---------------------------------------------------------------- 
 PAIN0456-003 01/01/2015 

ALLEN, BUTLER, LOGAN, MUHLENBERG, SIMPSON, TODD & WARREN 
COUNTIES: 

                                  Rates          Fringes 

Painters:   
     BRIDGES 
      Brush & Roller.............$ 23.25             9.95 
      Spray; Sandblast; Power  
      Tools; Waterblast & Steam  
      Cleaning...................$ 24.25             9.95 
     ALL OTHER WORK 
      Brush & Roller.............$ 19.25             9.95 
      Spray; Sandblast; Power  
      Tools; Waterblast & Steam  
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      Cleaning...................$ 20.25             9.95 

ALL OTHER WORK - HIGH TIME PAY 
Over 35 feet (up to 100 feet) - $1.00 above base wage 
100 feet and over - $2.00 above base wage 

  DURING SPRAY PAINTING AND SANDBLASTING OPERATIONS, POT 
  TENDERS SHALL RECEIVE THE SAME WAGE RATES AS THE SPRAY 
  PAINTER OR NOZZLE OPERATOR 

---------------------------------------------------------------- 
 PAIN0500-002 06/01/2015 

CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, FULTON, 
GRAVES, HICKMAN, HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN 
& TRIGG COUNTIES: 

                                  Rates          Fringes 

Painters:   
     Bridges.....................$ 26.85            12.35 
     All Other Work..............$ 20.60            12.35 

  Waterblasting units with 3500 PSI and above - $.50 premium 
  Spraypainting and all abrasive blasting - $1.00 premium 
  Work 40 ft. and above ground level - $1.00 premium 

---------------------------------------------------------------- 
* PLUM0184-002 07/01/2016 

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, 
FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN 
and TRIGG COUNTIES 

                                  Rates          Fringes 

Plumber; Steamfitter.............$ 34.36            16.78 
---------------------------------------------------------------- 
 PLUM0502-004 08/01/2015 

ALLEN, BUTLER, EDMONSON, SIMPSON & WARREN 

                                  Rates          Fringes 

Plumber; Steamfitter.............$ 32.00            19.13 
---------------------------------------------------------------- 
 PLUM0633-002 07/01/2015 

DAVIESS, HANCOCK, HENDERSON, HOPKINS, LOGAN, MCLEAN, 
MUHLENBERG,  OHIO, TODD, UNION & WEBSTER COUNTIES: 

                                  Rates          Fringes 

PLUMBER/PIPEFITTER...............$ 31.54            14.78 
---------------------------------------------------------------- 
 TEAM0089-003 03/30/2014 
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ALLEN, BUTLER, EDMONSON, LOGAN, SIMPSON & WARREN COUNTIES 

                                  Rates          Fringes 

Truck drivers:   
     Zone 1: 
      Group 1....................$ 19.58            17.83 
      Group 2....................$ 19.76            17.83 
      Group 3....................$ 19.84            17.83 
      Group 4....................$ 19.86            17.83 

GROUP 1 - Greaser; Tire Changer    

  GROUP 2 - Truck Mechanic; Single Axle Dump; Flat Bed; All 
  Terrain Vehicles when used to haul materials; Semi Trailer 
  or Pole Trailer when used to pull building materials and 
  equipment; Tandem Axle Dump; Driver of Distributors 

GROUP 3 - Mixer All Types    

  GROUP 4 - Winch and A-Frame when used in transporting 
  materials; Ross Carrier; Fork Lift when used to transport 
  building materials; Driver on Pavement Breaker; Euclid and 
  Other Heavy Earth Moving Equipment; Low Boy; Articulator 
  Cat; Five Axle Vehicle 

---------------------------------------------------------------- 
 TEAM0215-003 03/31/2013 

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO 
& WEBSTER COUNTIES 

                                  Rates          Fringes 

TRUCK DRIVER   
     Group 1.....................$ 20.93            16.85 
     Group 2.....................$ 21.16            16.85 
     Group 3.....................$ 21.23            16.85 
     Group 4.....................$ 21.24            16.85 

GROUP 1: Greaser, Tire Changer 

GROUP 2: Truck Mechanic 

  GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when 
  used to haul materials; Semi Trailer or Pole Trailer when 
  used to pull building materials and equipment; Tandem Axle 
  Dump; Driver of Distributors; Mixer All Types 

  GROUP 4: Euclid and other heavy earth moving equipment; Low 
  Boy; Articulator Cat; 5 Axle Vehicle; Winch and A- Frame 
  when used in transporting materials; Ross Carrier; Fork 
  Lift when used to transport building materials; Driver on 
  Pavement Breaker 

---------------------------------------------------------------- 
 TEAM0236-001 03/31/2013 

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, 
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FULTON,  GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, 
MCCRACKEN,TODD &  TRIGG COUNTIES 

                                  Rates          Fringes 

TRUCK DRIVER   
     Group 1.....................$ 19.38            16.85 
     Group 2.....................$ 19.56            16.85 
     Group 3.....................$ 19.56            16.85 
     Group 4.....................$ 19.66            16.85 
     Group 5.....................$ 19.64            16.85 

GROUP 1: Greaser, Tire Changer 

GROUP 2: Truck Mechanic 

  GROUP 3: Single Axle Dump; Flat Bed; All Terrain Vehicle when 
  used to haul materials; Semi Trailer or Pole Trailer when 
  used to pull building materials and equipment; Tandem Axle 
  Dump; Drivers of Distributors 

  GROUP 4: Euclid and other heavy earth moving equipment; Low 
  Boy; Articulator Cat; Five Axle Vehicle; Winch and A-Frame 
  when used in transporting materials; Ross Carrier 

GROUP 5: Mixer All Types 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
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PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 
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*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-16-I-HWY dated July 1, 
2016.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions.

TO:   EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate.

OVERTIME:

Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a 
week, whichever gives the employee the greater wages.  At least time and one-half the base 
rate is required for all overtime.  A laborer, workman or mechanic and an employer may 
enter into a written agreement or a collective bargaining agreement to work more than eight 
(8) hours a calendar day but not more than ten (10) hours a calendar day for the straight 
time hourly rate.  Wage violations or questions should be directed to the designated Engineer 
or the undersigned.

Director
Division of Construction Procurement
Frankfort, Kentucky 40622
502-564-3500
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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INSURANCE 
(Railroad Involvement) 

 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 
 

6) RAILROAD PROTECTIVE LIABILITY INSURANCE.  The policy shall name the railroad as the 
Named Insured and the limit of liability shall be not less than $5,000,000 combined single limit for 
Bodily Injury and Property Damage per occurrence, subject to a $10,000,000 aggregate limit per annual 
policy period. If the project involves a rail facility where passenger trains operate, the insurance limits 
required that are not less than a combined single limit of $5,000,000 each occurrence and $10,000,000 in 
the aggregate applying separately to each annual period.  The original of this policy must be submitted 
for the railroad’s approval and filing prior to the commencement of work on this project. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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PROPOSAL BID ITEMS

Report Date 9/2/16
Page 1 of 1

162953

Section:  0001 - BRIDGES
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0010 02650
MAINTAIN & CONTROL TRAFFIC
 - 089B00046N 1.00 LS $

0020 03298
EXPAN JOINT REPLACE 4 IN
 - 089B00046N 30.00 LF $

0030 03299
ARMORED EDGE FOR CONCRETE
 - 089B00046N 30.00 LF $

0040 08100
CONCRETE-CLASS A
 - 089B00046N 2.00 CUYD $

0050 08150
STEEL REINFORCEMENT
 - 089B00046N 330.00 LB $

0060 08434
CLEAN & PAINT STRUCTURAL STEEL
 - 089B00046N 1.00 LS $

0070 08540
JOINT SEALING
 - 089B00046N 30.00 LF $

Section:  0002 - BRIDGES
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0080 02650
MAINTAIN & CONTROL TRAFFIC
 - 092B00094N 1.00 LS $

0090 08434
CLEAN & PAINT STRUCTURAL STEEL
 - 092B00094N 1.00 LS $

Section:  0003 - BRIDGES
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0100 02650
MAINTAIN & CONTROL TRAFFIC
 - 092B00094N 1.00 LS $

0110 03298
EXPAN JOINT REPLACE 4 IN
 - 089B00046N 28.00 LF $

0120 08150
STEEL REINFORCEMENT
 - 092B00094N 135.00 LB $

0130 08434
CLEAN & PAINT STRUCTURAL STEEL
 - 092B00094N 1.00 LS $

0140 08540
JOINT SEALING
 - 092B00094N 85.00 LF $

Section:  0004 - DEMOB
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0150 02568 MOBILIZATION 1.00 LS $
0160 02569 DEMOBILIZATION 1.00 LS $

MUHLENBERG - OHIO COUNTIES
121GR16M038 - FE02
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